DATE 08/ 15/ 00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 1
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG ATE: 08/ 15/ 00
PROPOSAL: 20000815001
STATE PRQJIECT(S): 5990-02-81 LOCATI ON 53/ ROCK COUNTY
SPRI NG BROOK/ | CE ACE TRAI L
NON HWY
ROCK COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

BI DDER NO 1: ROCK ROAD COMPANI ES, INC
BI DDER NO 2: MCGU RE, | NC
Bl DDER NO 3: FRANK BROTHERS, | NC

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
20101 CLEARI NG STA. 10. 000 300. 000 3000. 00 480. 000 4800. 00 300. 000 3000. 00
20104 GRUBBI NG STA. 10. 000 300. 000 3000. 00 480. 000 4800. 00 300. 000 3000. 00
20405 REMOVI NG CURB AND GUTTER L. F. 440. 000 4.880 2147. 20 10. 000 4400. 00 10. 000 4400. 00
20501 COWMMON EXCAVATI ON CY. 6985. 000 6. 000 41910. 00 9. 000 62865. 00 9. 000 62865. 00
20801 BORROW EXCAVATI ON CY. 4424. 000 7.450 32958. 80 0. 100 442. 40 0. 100 442. 40
21301 FI NI SH NG ROADVWAY LS 1. 000 16000. 000 16000. 00 35000. 000 35000. 00 25000. 000 25000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 7150. 000 7.000 50050. 00 7.000 50050. 00 7.500 53625. 00
30426 BREAKER RUN STONE TON 13500. 000 7.000 94500. 00 5. 500 74250. 00 7.500 101250. 00
41101 ASPHALTI C SURFACE TON 2150. 000 35. 000 75250. 00 34. 960 75164. 00 38. 000 81700. 00
52001 CULVERT PIPE, CLASS III, 12-INL.F 40. 000 30. 230 1209. 20 20. 000 800. 00 20. 000 800. 00
52003 CULVERT PIPE, CLASS III, 18-INL.F 162. 000 40.770 6604. 74 22.000 3564. 00 22. 000 3564. 00
52005 CULVERT PIPE, CLASS IIl, 24-IN L.F. 80. 000 27.420 2193. 60 26. 000 2080. 00 26. 000 2080. 00
52007 CULVERT PIPE, CLASS III, 30-INL.F 66. 000 31.770 2096. 82 30. 000 1980. 00 30. 000 1980. 00
52009 CULVERT PIPE, CLASS Ill, 36-IN L.F. 73. 500 38. 000 2793. 00 40. 000 2940. 00 40. 000 2940. 00
52059 APRON ENDWALLS FOR CULVERT PI P EACH 4. 000 80. 930 323.72 125. 000 500. 00 125. 000 500. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 16. 000 106. 860 1709. 76 150. 000 2400. 00 150. 000 2400. 00
52063 APRON ENDWALLS FOR CULVERT PI P EACH 8. 000 138. 870 1110. 96 185. 000 1480. 00 185. 000 1480. 00
52065 APRON ENDWALLS FOR CULVERT PI P EACH 6. 000 317. 250 1903. 50 240. 000 1440. 00 280. 000 1680. 00
52067 APRON ENDWALLS FOR CULVERT PI P EACH 6. 000 445. 800 2674. 80 350. 000 2100. 00 350. 000 2100. 00
52201 RCCP, CL IlI, 12-1NCH L. F. 10. 000 54. 800 548. 00 40. 000 400. 00 40. 000 400. 00
52202 RCCP, CL IlI, 15-1NCH L. F. 16. 000 67.250 1076. 00 45. 000 720. 00 45. 000 720. 00
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 1. 000 397. 620 397. 62 450. 000 450. 00 450. 000 450. 00
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH 1. 000 438. 570 438. 57 500. 000 500. 00 500. 000 500. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 440. 000 34. 000 14960. 00 30. 000 13200. 00 25. 000 11000. 00
60205 CONCRETE SI DEWALK, 5-1 NCH S. F. 2500. 000 5. 400 13500. 00 6. 500 16250. 00 3. 950 9875. 00
60601 RI PRAP CY. 120. 000 42.000 5040. 00 45. 000 5400. 00 65. 000 7800. 00
61910 MOBI LI ZATI ON LS 1. 000 3500. 000 3500. 00 39000. 000 39000. 00 39000. 000 39000. 00
62505 SALVAGED TOPSO L S Y. 20500. 000 1.150 23575. 00 2. 000 41000. 00 1.500 30750. 00
62702 MJILCHI NG S.Y 20500. 000 0. 100 2050. 00 0.120 2460. 00 0. 200 4100. 00
62815 SILT FENCE, DELI VERED L.F 1650. 000 1. 000 1650. 00 1. 000 1650. 00 0. 400 660. 00



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815001

| TEM
NUMBER

63202

63401
63702
64202
64301
64313
64318
64326
64505
64602
64718
64766
64782
65045
65050
65060
65099
65216
65219
65235
65304
65401
65425
65524
65557
65615

65729
65734

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 40

TREES,

SPRUCE, NORWAY, 6-FOOT HEI GHT,
TREES,

ARBORVI TAE, 4-FOOT HEI GHT, CG
WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE |, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PVMI' MRKNG, DI AGONAL, 8- 1 NCH,
PAVEMENT MARKI NG, CURB RAMP, E
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH

PULL BOXES, STEEL, 18X36-1 NCH
CONCRETE BASES, TYPE 1
PEDESTAL BASES

TRAFF SI GNAL CABLE, 5 CONDUCTO
ELECTRI CAL W RE, TRAFFI C SI GNA
ELEC SERVI CE, METER BREAKER PE
M LWAUKEE STREET

TRAFFI C SI GNAL STDS, ALUM 3.5
TRAFF SI GNAL STANDARDS, ALUM N

»
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
1650. 000 1. 000
3300. 000 0. 250
1. 000 250. 000
2. 000 250. 000
13. 000 26. 250
65. 000 5. 250
75. 000 6. 250
20. 000 300. 000
20. 000 225. 000
1. 000 53. 250
257. 400 15. 760
1. 000 4000. 000
1. 000 2500. 000
5320. 000 0. 600
2660. 000 1.500
2660. 000 0. 500
318. 000 2. 450
4440. 000 1. 360
932. 000 3. 200
770. 000 3. 300
660. 000 2. 450
17220. 000 0. 130
17220. 000 0. 130
22.000 142.500
17634. 000 0.700
145. 000 4.600
23. 000 9. 000
74.000 20. 500
2.000 310. 000
4.000 344. 250
4.000 109. 000
400. 000 0.720
182. 000 1. 000
1. 000 725. 000
2.000 93. 500
2.000 202. 000

DI VI SI ON OF HI GHWAYS

4500.

53.
4056
4000.
2500.
3192.
3990.
1330.
779.
6038.
2982.
2541.
1617.
2238.
2238.
3135.
12343.
667.
207.
1517.
620.
1377.
436.
288.
182.
725.

187.
404.

00
00

00
00
10
40
40

00
60

00
80

00
00

00
00

00
00

00
00

Bl DDER NO 2

UNI T

'_\
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OPPOOONWWR®WOOO

N
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93.
202.

Bl D PRI CE

. 000

. 000

950

. 000
. 000
. 500
. 400

400

. 000

360
200
300
450
250
250
000
070

. 600
. 000
. 500
310.
344.
109.
. 720
. 000
725.

000
250
000

000

500
000

4200.

60.
3848
4000.
4562.
2660.
1064.
1064.
954.
6038.
2982.
2541.
1617.
4305.
4305.
3300.
18868.
667.
207.
1517.
620.
1377.
436.
288.
182.
725.

187.
404.

.00

00

00

00
00

00
00
00
40
40

00
00

00
38

00
00

00
00

00
00

00
00
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Bl DDER NO 3

UNI T
Bl D PRI CE

275.
90.
315.
3500.

2500.
. 600

000

000
250
000
000

1.500

N
o
OCrRPOOONWWREREO

N
o

93.
202.

500

. 500

360
200
300
450
360
460
000
090

. 600
. 000
. 500
310.
344.
109.
. 720
. 000
725.

000
250
000

000

500
000

LETTI NG DATE: 08/ 15/00

1800.

315.
1608.
3500.
2500.
3192.
3990.
1330.
477.
6038.
2982.
2541.
1617.
6199.
7921.
4400.
19221.
667.
207.
1517.
620.
1377.
436.
288.
182.
725.

187.
404.



Dat e 08/15/00

CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

LETTI NG DATE: 08/ 15/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000815001
| TEM

NUMBER | TEM DESCRI PTI ON UNI T

65849 PEDESTRI AN PUSH BUTTONS EACH

65850 TRAFFI C SI GNAL MOUNTI NG HARDWA LS
M LWAUKEE STREET

90004 M SC LS
90004A TRAFFI C SI GNAL CONTROLL

90004 M SC LS
90004B ELECTRI CAL WWORK

90005 M SC EACH
90005A TRAFFI C SI GNAL FACE, 1

90005 M SC EACH
90005B STEEL POSTS, 10- FOOT

90005 M SC EACH
90005C STEEL POSTS, 13- FOOT

90030 M SC L. F.
90030A BI CYCLE RAI LI NG

90031 M SC S. F.
90031A SIGNS, SPECI AL

90031 M SC S. F.
90031B MODULAR BLOCK GRAVITY W

90033 M SC S.Y
90033A CONCRETE MASONRY, CULVE

90034 M SC cCY
90034A EXCAVATI ON BELOW SUBGRA

90545 CONCRETE COLLAR EACH

PROPOSAL

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
2. 000 109. 000
1. 000 215. 000
1. 000 988. 000
1. 000 3098. 000
4. 000 139. 000
19. 000 51. 670
52. 000 57.750
186. 000 57.770
56. 670 25. 240
269. 000 24.750
192. 000 30. 000
7695. 000 6. 000
2.000 500. 000
TOTAL. ... ...

3098.

556.

981.

3003.

10745.

1430.

6657.

5760.

46170.

1000.

563516.

00

00

73

00

22

35

75

00

00

00

36

109.
215.

988.

3098.

139.

75.

90.

75.

22.

23.

63.

2

300.

000
000

000

000

000

000

000

000

000

200

500

000

000

3098.

556.

1425.

4680.

13950.

1246

6240

12192.

15390.

600.

598402.

00

00

00

00

00

74

80

00

00

00

75

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
109. 000 218. 00
215. 000 215. 00
988. 000 988. 00
3098. 000 3098. 00
139. 000 556. 00
17.170 326. 23
21. 820 1134. 64
70. 330 13081. 38
12. 000 680. 04
36. 500 9818. 50
48. 000 9216. 00
2. 000 15390. 00
300. 000 600. 00
600808. 70



Dat e 08/15/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 4

CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/ 15/00
PROPOSAL: 20000815002 ***xxx ALL BI DS HAVE BEEN REJECTED *****
STATE PRQJIECT(S): 1030-13-60 LOCATI ON 30/ KENOSHA COUNTY
STATE LINE TO N CNTY LI NE
I 94

KENOSHA COUNTY
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815003

Bl DDER NO 1:
Bl DDER NO 2:

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 1442-04-72

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 3: ZENITH TECH., INC

| TEM
NUMBER

| TEM DESCRI PTI ON

LUNDA CONSTRUCTI ON COMPANY
PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 20/ FOND DU LAC COUNTY
JOHNSON ST OVER FOND DU LAC RIVER & WCL RR, B

STH 23

FOND DU LAC COUNTY

PAGE:

LETTI NG DATE: 08/ 15/00

20631

20651

20801
20901
21001
21301
30404
50201
50211

CLEARI NG

CLEARI NG

GRUBBI NG

GRUBBI NG

REMOVI NG OLD BRI DGE, STATI ON
3+250. 00

REMOVI NG PAVEMENT

REMOVI NG CURB AND GUTTER
REMOVI NG CONCRETE SI DEVWALK
REMOVI NG MANHOLES

REMOVI NG | NLETS

REMOVI NG BUI LDI NG, STATI ON
3+272, RT.

SEALI NG PI PES

COVIVON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B- 20- 46

EXCAVATI ON FOR STRUCT., RETAIN
R-20-8

EXCAVATI ON FOR STRUCT., RETAIN
R-20-7

COFFERDAMS, STRUCTURE

B- 20- 46

BORROW EXCAVATI ON

GRANULAR BACKFI LL

STRUCTURE BACKFI LL

FI NI SH NG ROADVWAY

CRUSHED AGGREGATE BASE COURSE
CONCRETE MASONRY, BRI DGES
CONCRETE MASONRY, SEAL

LS

EACH

LS

LS

I—
wn

L

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI' T UNI' T

QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT
100. 000 30. 000 3000. 00 5. 000 500. 00
152. 000 10. 000 1520. 00 7.000 1064. 00
152. 000 10. 000 1520. 00 6. 000 912. 00
100. 000 30. 000 3000. 00 5. 000 500. 00
1. 000 37000. 000 37000. 00 65000. 000 65000. 00
8130. 000 4.000 32520. 00 3.500 28455. 00
725. 000 7.000 5075. 00 6. 100 4422. 50
1273. 000 5. 000 6365. 00 3. 100 3946. 30
3. 000 200. 000 600. 00 1000. 000 3000. 00
7.000 175. 000 1225. 00 400. 000 2800. 00

1. 000 5000. 000 5000. 00 6000. 000 6000. 00

3. 000 550. 000 1650. 00 1000. 000 3000. 00
550. 000 10. 000 5500. 00 4.900 2695. 00
1. 000 125000. 000 125000. 00 175000. 000 175000. 00

1. 000 13000. 000 13000. 00 65000. 000 65000. 00

1. 000 13000. 000 13000. 00 65000. 000 65000. 00

1. 000 28000. 000 28000. 00 25000. 000 25000. 00
8650. 000 11. 500 99475. 00 7.800 67470. 00
320. 000 12. 000 3840. 00 10. 000 3200. 00
4038. 000 12. 000 48456. 00 13. 000 52494. 00
1. 000 3800. 000 3800. 00 4500. 000 4500. 00
1700. 000 13. 250 22525. 00 9. 950 16915. 00
4441. 000 305. 000 1354505. 00 300. 000 1332300. 00
107. 000 120. 000 12840. 00 195. 000 20865. 00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
5. 000 500. 00
7. 000 1064. 00
6. 000 912. 00
5. 000 500. 00
150000. 000 150000. 00
4.000 32520. 00
7. 000 5075. 00
5. 000 6365. 00
200. 000 600. 00
175. 000 1225. 00
9000. 000 9000. 00
550. 000 1650. 00
10. 000 5500. 00
150000. 000 150000. 00
75000. 000 75000. 00
75000. 000 75000. 00
55000. 000 55000. 00
11. 500 99475. 00
18. 500 5920. 00
18. 500 74703. 00
3800. 000 3800. 00
13. 250 22525. 00
325. 000 1443325.00
150. 000 16050. 00



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815003

| TEM
NUMBER

50660

51121
51122
51205
51206
51210
51405
51426
51605
60206
60305
60308
60405
60601
60825
60826
60827
60829
60830
60833
61110
61112
61122
61151

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

CLEAR PROTECTI VE COATI NG
EXPANSI ON DEVI CE, STRUCTURE

B- 20- 46

PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 17
CONCRETE MASONRY, RETAI NI NG WA
Hl GH STRENGTH BAR STEEL REI NF.
H GH STRGTH BAR STEEL REINF, R
COATED HI GH STR BAR STL REI NF
COATED HI GH STR BAR STL REI NF
NON- LAM NATED ELASTOVERI C BEAR
LAM NATED ELASTOVERI C BEARI NG
STEEL DI APHRAGVS, STRUCTURE

B- 20- 46

EXPANSI ON BEARI NG ASSEMBLI ES
B- 20- 46

STL PILE DEL & DRIVEN, HP 250M
STL PILE DEL & DRIVEN, HP 310M
PERVANENT STEEL SHEET PI LI NG
PERVANENT STEEL SHEET PI LI NG
TEMPORARY STEEL SHEET PI LI NG
FLOOR DRAINS, TYPE GC
DOWNSPOUT, 150 MM

RUBBERI ZED MEMBRANE WATERPROOF
CONCRETE SI DEWALK, 150 MM

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CRUSHED AGGREGAT
Rl PRAP

REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
MANHOLES, TYPE 1
MANHOLES, TYPE 3

I NLETS, TYPE 3

MANHOLE COVERS, TYPE J

SS
SS
SS
SS
SS

11
11
11
11
11
I, SS

M

VB
KG
KG
KG
KG
EACH
EACH
EACH

2
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
48. 000 30. 000
1. 000 7500. 000
8415. 000 1.500
2687. 000 285. 500
1116. 000 305. 000
49200. 000 0.820
35050. 000 0.820
419925. 000 0. 950
11690. 000 0. 950
42.000 100. 000
14. 000 1200. 000
132. 000 650. 000
56. 000 990. 000
2992. 000 53. 000
4649. 000 64. 000
142. 000 160. 000
142. 000 24. 000
200. 000 105. 000
8. 000 900. 000
58. 000 300. 000
103. 000 14. 000
10. 000 150. 000
33. 000 30. 000
33. 000 15. 000
114. 000 25. 000
150. 000 46. 000
105. 700 96. 000
63. 800 98. 000
125. 500 109. 000
36. 000 133. 000
16. 400 134. 000
28. 300 212. 000
6. 000 900. 000
5. 000 2400. 000
12. 000 600. 000
28. 000 325. 000

DI VI SI ON OF HI GHWAYS

12622.
767138.
340380.

40344.

28741.
398928.

11105.

4200.

16800.

85800.

55440.

158576.
297536.
22720.
3408.
21000.
7200.
17400.
1442.
1500.
990.
495.
2850.
6900.
10147.
6252.
13679.
4788.
2197.
5999.
5400.
12000.
7200.
9100.

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
25. 000 1200. 00
15000. 000 15000. 00
2. 000 16830. 00

345. 000 927015. 00
300. 000 334800. 00

0. 950 46740. 00

0. 950 33297.50

1. 000 419925. 00

1. 000 11690. 00
85. 000 3570. 00
900. 000 12600. 00
700. 000 92400. 00
1000. 000 56000. 00

45. 000 134640. 00
55. 000 255695. 00

105. 000 14910. 00
111. 340 15810. 28
61. 650 12330. 00
770. 000 6160. 00
300. 000 17400. 00
18. 000 1854. 00
42.000 420. 00
18. 000 594. 00
9. 000 297.00
12. 000 1368. 00
46. 500 6975. 00
135. 000 14269. 50
135. 000 8613. 00
135. 000 16942. 50
165. 000 5940. 00
185. 000 3034. 00
340. 000 9622. 00
1700. 000 10200. 00
3630. 000 18150. 00
1100. 000 13200. 00
230. 000 6440. 00

PAGE

LETTI NG DATE: 08/ 15/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
18. 000 864. 00
15000. 000 15000. 00
3. 000 25245. 00
300. 000 806100. 00
400. 000 446400. 00
0. 950 46740. 00
0. 950 33297. 50
1.150 482913. 75
1.150 13443. 50
100. 000 4200. 00
1000. 000 14000. 00
850. 000 112200. 00
1400. 000 78400. 00
62. 000 185504. 00
67. 000 311483. 00
200. 000 28400. 00
200. 000 28400. 00
200. 000 40000. 00
1000. 000 8000. 00
500. 000 29000. 00
20. 000 2060. 00
150. 000 1500. 00
45. 000 1485. 00
8. 000 264. 00
22.730 2591. 22
12. 250 1837. 50
96. 000 10147. 20
98. 000 6252. 40
109. 000 13679. 50
133. 000 4788. 00
134. 000 2197. 60
212. 000 5999. 60
900. 000 5400. 00
2400. 000 12000. 00
600. 000 7200. 00
325. 000 9100. 00



Dat e 08/15/00

CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

61163
61167
61201
61211
61910
62501
62702
62811
62812
62815
62816
62817
62819
62821
62902
63011
63827
63830
64220
64301
64311
64313
64318
64321
64323
64326
64334
64343
64503
65040
65045
65219
65221
66502
90001

90001

Pl PE
Pl PE

20000815003

| TEM DESCRI PTI ON

UNDERDRAI N, 150 MM
UNDERDRAI N, UNPERFORATED

MOBI LI ZATI ON

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT
SILT
SILT

FENCE, DELI VERED
FENCE, | NSTALLED
FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
FERTI LI ZER, TYPE A

SEEDI NG, M XTURE NO. 40
REMOVI NG SI GNS, TYPE |1
REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFICE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
SAW NG CONCRETE PAVEMENT, FULL

M SC

90001A P.W PIPELINE TRENCH, 5

)
M SC

90001AA REI NFORCED CONCRETE PI

SANI TARY SEVER, 525 MM

CONTRACT AND ESTI MATE ENG NEER

UNI T

EACH
EACH
KG
KG
EACH
EACH
LS
LS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
LS
DAYS

=LKL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
3. 000 330. 000
12. 000 400. 000
270. 000 16. 500
17. 000 16. 500
1. 000 244700. 000
1880. 000 2. 400
1880. 000 0.320
50. 000 6. 000
50. 000 5. 000
1372. 000 3.500
1372. 000 3.500
1372. 000 0. 050
2. 000 150. 000
3. 000 100. 000
66. 000 2. 000
19. 000 20. 000
55. 000 25. 000
17. 000 25. 000
1. 000 1600. 000
1. 000 1000. 000
209. 000 50. 000
1350. 000 1. 000
4344. 000 0. 300
8688. 000 0. 100
1350. 000 0. 150
5550. 000 0. 500
1. 000 8000. 000
42427. 000 0. 100
608. 000 2. 000
23. 000 176. 000
260. 000 10. 400
400. 000 14. 400
1051. 000 19. 500
166. 000 6. 000
793. 000 220. 000
199. 080 485. 000

DI VI SI ON OF HI GHWAYS

244700.
4512.
601.
300.
250.
4802.
4802.
68.
300.
300.
132.
380.
1375.
425.
1600.
1000.
10450.
1350.
1303.
868.
202.
2775.
8000.
4242.
1216.
4048.
2704.
5760.
20494.
996.
174460.

96553.

Bl DDER NO 2

UNI T
Bl D PRI CE
I NLET COVERS, TYPE C
I NLET COVERS, TYPE H

329.

. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 100
. 150
. 500
. 000
. 100
. 000
. 000
. 000
. 400
. 500
. 500
137.

950

050

247769.
6110.
658.
300.
200.
5488.
5488.
1372.
500.
900.
99.
380.
825.
306.
8000.
1000.
10450.
1350.
1303.
868.
202.
2775.
8000.
4242.
1216.
2300.
2600.
5760.
20494.
1411.
109394.

65507.

PAGE:

LETTI NG DATE: 08/ 15/00

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
330. 000 990. 00
400. 000 4800. 00
7. 000 1890. 00
7. 000 119. 00
75000. 000 75000. 00
4.000 7520. 00
0. 250 470. 00
10. 000 500. 00
10. 000 500. 00
1. 200 1646. 40
4.250 5831. 00
1. 000 1372.00
500. 000 1000. 00
300. 000 900. 00
2. 000 132. 00
25. 250 479.75
18. 330 1008. 15
33. 330 566. 61
2500. 000 2500. 00
1000. 000 1000. 00
50. 000 10450. 00
1. 000 1350. 00
0. 300 1303. 20
0. 100 868. 80
0. 150 202.50
0. 500 2775. 00
8000. 000 8000. 00
0. 100 4242.70
5. 000 3040. 00
176. 000 4048. 00
10. 400 2704. 00
14. 400 5760. 00
19. 500 20494. 50
6. 400 1062. 40
320. 000 253760. 00
535. 000 106507. 80



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815003

| TEM
NUMBER

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

| TEM DESCRI PTI ON UNIT
M SC M
90001B P. W Pl PELI NE TRENCH, 3
)
M SC M
90001BB REI NFORCED CONCRETE PI
11, SANITARY SEVER, 675 MM
M SC M
90001C P. W PI PELI NE TRENCH, 2
M SC M
90001CC REI NFORCED CONCRETE P
11, SANITARY SEVER, 750 MM
M SC M
90001D P. W Pl PELI NE TRENCH, 1
M SC M
90001DD P. V. C. SANI TARY SEVER
CONNECTED TO P. V. C. PI PE, 150
M SC M
90001E P. W Pl PELI NE TRENCH, 1
M SC M
90001EE P.V.C. SANI TARY SEVER
CONNECTED TO CONCRETE REI NF. PI
M SC M
90001F W'S. Pl PELI NE TRENCH 37
(1-1/2")
M SC M
90001FF PREBORI NG STEEL PI LI NG
M SC M
90001G W'S. Pl PELI NE TRENCH, 2
M SC M
90001GG TRACK CLEARANCE FENCE
M SC M
90001H STEEL CASING, 800 MM (3
M SC M
90001J CARRI ER Pl PE W TH WOOD

MM ( 20")
M SC M
90001K RI VER CROSSI NG Pl PE, 50
M SC M

90001L P. W DUCTILE | RON PI PEL
MM (20" )

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
140. 700 265. 000
159. 070 520. 000
95. 000 220. 000
46. 190 580. 000
35. 200 400. 000
63. 700 300. 000
8. 600 290. 000
88. 200 410. 000
13. 000 150. 000
172. 000 17. 000
175. 500 170. 000
100. 000 10. 000
18. 000 1200. 000
19. 000 62. 000
76. 800 220. 000
716. 900 116. 000

37285.

82716.

20900.

26790.

14080.

19110.

2494.

36162.

1950.

2924.

29835.

1000.

21600.

1178.

16896.

83160.

00

20

00

00

00

00

00

00

00

00

00

00

00

40

Bl DDER NO 2

UNI T
Bl D PRI CE

125.

264.

109.

289.

101.

236.

100.

286.

84.

18.

40.

7.

1016.

172.

618.

152.

800

000

000

280

730

380

230

750

700

000

220

700

000

500

000

750

17700.

41994.

10355.

13361.

3580.

15057.

861.

25291.

1101.

3096.

7058.

770.

18288.

3277.

47462.

109506.

06

48

00

84

90

41

98

35

10

00

61

00

00

50

40

48

PAGE:

Bl DDER NO 3

UNI T

Bl D PRI CE

265.

520.

220.

580.

400.

300.

290.

410.

150.

45.

170.

10.

1200.

62.

220.

116.

000

000

000

000

000

000

000

000

000

000

000

490

000

000

000

000

LETTI NG DATE: 08/ 15/00

37285.

82716.

20900.

26790.

14080.

19110.

2494.

36162.

1950.

7740.

29835.

1049.

21600.

1178.

16896.

83160.

50

40

00

20

00

00

00

00

00

00

00

00

00

00

00

40



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815003

| TEM

NUMBER

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90001

90002

90002

M SC M

90001M P. W DUCTI LE | RON PI PEL
MM (12")

M SC M

90001N P. W DUCTI LE | RON PI PEL
MM (8")

M SC M

90001P P. W DUCTI LE | RON PI PEL
MM (6")

M SC M

90001Q P. W DUCTI LE | RON PI PEL
MM (4")

M SC M

90001R W'S. COPPER Pl PELI NE, 3
(1-1/2")

M SC

90001S W'S. COPPER Pl PELI NE, 2
M SC

90001T REMOVI NG STORM SEVER, 3
M SC

90001U REMOVI NG STORM SEVER, 3
M SC

90001V REMOVI NG STORM SEVER, 7
M SC

90001W POLYVI NYL CHLORI DE SDR-
SANI TARY SEWER MAI N, 200 MM

M SC M
90001X POLYVI NYL CHLORI DE SDR-
SANI TARY SEWER MAI N, 250 MM

M SC M
90001Y POLYVI NYL CHLORI DE SDR-
SANI TARY SEWER MAI N, 300 MM

M SC M
90001Z REI NFORCED CONCRETE PI P
11, SANITARY SEVER, 450 MM

M SC MR
90002A PRECAST CONCRETE BUI LDI
STORM WATER LI FT STATI ON

M SC MR
90002B EPDM ROOFI NG SYSTEM ST

£ £ £ £ £

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
140. 700 70. 000
95. 000 45. 000
35. 200 35. 000
8. 600 30. 000
13. 000 13. 000
175. 500 8. 000
40. 000 76. 000
9. 000 76. 000
3. 000 205. 000
3. 000 455. 000
37. 000 450. 000
83. 200 456. 000
51. 420 485. 000
65. 000 675. 000
30. 000 220. 000

9849.

4275.

1232.

258.

00

00

00

00

169. 00

1404.

3040.

684.

615.

1365.

16650.

37939.

24938.

43875.

6600.

00

00

00

00

00

00

20

70

00

00

Bl DDER NO 2

UNI T
D PRI CE

125.

109.

101.

195.

800

000

730

450

84. 700

40.

60.

60.

60.

479.

316.

298.

242.

630.

333.

220

000

000

000

000

800

800

400

000

000

17700.

10355.

3580.

1680.

06

00

90

87

1101. 10

7058.

2400.

540.

180.

1437.

11721.

24860.

12464.

40950.

9990.

61

00

00

00

00

60

16

21

00

00

PAGE:

Bl DDER NO 3
UNI T
Bl D PRI CE

35.

30.

000

000

13. 000

8.

76.

76.

205.

455.

450.

456.

485.

492.

215.

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 08/ 15/00

9849.

4275.

1232.

258.

00

00

00

00

169. 00

1404.

3040.

684.

615.

1365.

16650.

37939.

24938.

31980.

6450.

00

00

00

00

00

00

20

70

00

00



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815003

90002

90002

90002

90003

90003

90003

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

LI FT STATI ON

M SC e
90002C ANTI GRAFFI TI COATI NG,
STRUCTURE B- 20- 46

M SC e
90002D ANTI GRAFFI TI COATI NG,

R- 20- 8

M SC e
90002E ANTI GRAFFI TI COATI NG,

R- 20-7

M SC MB
90003A CONCRETE MASONRY, STORM

LI FT STATI ON

M SC VB
90003B REMOVI NG CONTAM NATED S
M SC VB

90003C QWP READY M XED CONCRET
FOR RETAI NI NG WALLS

M SC LS
90004A EXCAVATI ON FOR STRUCTUR
RETAI NI NG WALL EXTENSI ON

M SC LS
90004B EXCAVATI ON FOR STRUCTUR
WATER LI FT STATI ON

M SC LS
90004C STRUCTURE PAI NTI NG, STO

LI FT STATI ON

M SC LS
90004D PUMPS AND PUWPI NG EQUI P
STORM WATER LI FT STATI ON

M SC LS
90004E ELECTRI CAL SYSTEM STOR

LI FT STATI ON

M SC LS
90004F GRADI NG, SHAPI NG, AND F
SITE, STORM WATER LI FT STATI ON

M SC LS
90004G PRESSURE PI PELI NE TESTI

M SC LS
90004H DI SI NFECTI ON OF WATER M

M SC LS
90004J STEEL RAI LI NG SPECI AL

M SC LS

90004K STEEL RAI LI NG SPECI AL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

3199.

770.

796.

30.

500.

1080.

000

000

000

000

000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

DI VI SI ON OF HI GHWAYS

10.

10.

10.

450.

15.

12.

4000.

4000.

1400.

85000.

41082.

5000.

2000.

2000.

168000.

27000.

760

760

760

000

000

000

000

000

000

000

000

000

000

000

000

000

34421.

8285.

8564.

13500.

7500.

12960.

4000.

4000.

1400.

85000.

41082.

5000.

2000.

2000.

168000.

27000.

24

20

96

00

00

00

00

00

00

00

00

00

00

00

00

00

975.

25.

12.

15000.

28000.

2900.

60000.

41082.

15000.

1765.

900.

200000.

45000.

. 150

. 150

. 150

000

000

000

000

000

000

000

000

000

000

000

000

000

29270.

7045.

7283.

29250.

12500.

12960.

15000.

28000.

2900.

60000.

41082.

15000.

1765.

900.

200000.

45000.

85

50

40

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

875.

15.

18.

15000.

15000.

2900.

107000.

41082.

47100.

2000.

2000.

255000.

55000.

. 150

. 150

. 150

000

000

700

000

000

000

000

000

000

000

000

000

000

10

LETTI NG DATE: 08/ 15/00

29270.

7045.

7283.

26250.

7500.

20196.

15000.

15000.

2900.

107000.

41082.

47100.

2000.

2000.

255000.

55000.

85

50

40

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815003

| TEM
NUMBER

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

M SC

90004L STEEL RAI LI NG SPECI AL
M SC

90004M MODULAR EXPANSI ON DEVI C
STRUCTURE B- 20- 46

M SC

90004N STAI NI NG CONCRETE, STRU
B- 20- 46

M SC

90004P STAI NIl NG CONCRETE, STRU
R- 20- 8

M SC

90004Q STAI NI NG CONCRETE, STRU
R- 20-7

M SC

90004R STORM WATER LI FT STATI O
M SCELLANEQUS HARDWARE

M SC

90005A TEE, 300 X 150 MM (12"
M SC

90005AA SOLI D SLEEVE, 300 MM (
M SC

90005AAA JUNCTI ON BOXES, 150 X
WM

M SC

90005B 90 DEGREE BEND, 300 MM
M SC

90005BB SOLI D SLEEVE, 200 MM (
M SC

90005BBB CONCRETE MASONRY ANCH
S, M3

M SC

90005C 90 DEGREE BEND, 200 MM
M SC

90005CC SOLI D SLEEVE, 150 MM (
M SC

90005D 90 DEGREE BEND, 150 MM
M SC

90005DD SOLI D SLEEVE, 100 MM (

LS

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 27000. 000
1. 000 39000. 000
1. 000 20654. 000
1. 000 4972. 000
1. 000 5139. 000
1. 000 10000. 000
3. 000 320. 000
6. 000 230. 000
28. 000 495. 000
3. 000 300. 000
8. 000 200. 000
170. 000 15. 000
6. 000 200. 000
4.000 175. 000
2.000 175. 000
2.000 150. 000

DI VI SI ON OF HI GHWAYS

4972.

5139.

10000.

960.

1380.

13860.

900.

1600.

2550.

1200.

700.

350.

300.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

50000.

75000.

30989.

7459.

7715.

22000.

225.

400.

495,

325.

200.

12.

260.

180.

165.

140.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

7715.

22000.

675.

2400.

13860.

975.

1600.

2040.

1560.

720.

330.

280.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

11

Bl DDER NO 3
UNI T

Bl D PRI CE

55000.

52500.

30989.

7459.

7715.

32000.

320.

230.

495,

300.

200.

10.

200.

175.

175.

150.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 08/ 15/00

7715.

32000.

960.

1380.

13860.

900.

1600.

1700.

1200.

700.

350.

300.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815003

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

12

Bl DDER NO 3
UNI T

Bl D PRI CE

LETTI NG DATE: 08/ 15/00

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNIT
M SC EACH
90005E 90 DEGREE BEND, 100 MV

M SC EACH
90005EE GATE VALVE AND BOX, 30

M SC EACH
90005F 45 DEGREE BEND, 500 MV

M SC EACH
90005FF GATE VALVE AND BOX, 20

M SC EACH
90005G 45 DEGREE BEND, 300 MV

M SC EACH
90005GG GATE VALVE AND BOX, 15

M SC EACH
90005H 45 DEGREE BEND, 200 MV

M SC EACH
90005HH GATE VALVE AND BOX, 10

M SC EACH
90005J 22-1/2 DEGREE BEND, 500

M SC EACH
90005JJ METER VAULT W TH 500 M
BUTTERFLY VALVE

M SC EACH
90005K 11-1/4 DEGREE BEND, 500

M SC EACH
90005KK BUTTERFLY VALVE AND BO
(20")

M SC EACH
90005L 11-1/4 DEGREE BEND, 300

M SC EACH
90005LL FI RE HYDRANTS

M SC EACH
90005M TEE, 500 MM (20")

M SC EACH
90005MM PLUG, 150MM (6")

M SC EACH
90005N TEE, 500 X 200 MM (20"

M SC EACH
90005NN PLUG, 100 MV (4")

M SC EACH

90005P TEE, 500 X 150 MM (20"

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 140. 000
5. 000 1450. 000
5. 000 910. 000
7.000 870. 000
8. 000 310. 000
11. 000 700. 000
2. 000 200. 000
1. 000 565. 000
5. 000 910. 000
1. 000 6800. 000
5. 000 910. 000
8. 000 3110. 000
1. 000 266. 000
10. 000 1550. 000
4.000 1425. 000
2.000 150. 000
4.000 1100. 000
1. 000 150. 000
7.000 1100. 000

7250.

4550.

6090.

2480.

7700.

400.

565.

4550.

6800.

4550.

24880.

266.

15500.

5700.

300.

4400.

150.

7700.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

140.

1100.

1360.

640.

350.

480.

185.

420.

1360.

6325.

1360.

2400.

350.

1270.

3760.

75.

1125.

75.

1125.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

5500.

6800.

4480.

2800.

5280.

370.

420.

6800.

6325.

6800.

19200.

350.

12700.

15040.

150.

4500.

75.

7875.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

140.

1450.

910.

870.

310.

700.

200.

565.

910.

6800.

910.

3110.

266.

1550.

1425.

150.

1100.

150.

1100.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

7250.

4550.

6090.

2480.

7700.

400.

565.

4550.

6800.

4550.

24880.

266.

15500.

5700.

300.

4400.

150.

7700.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815003

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNIT
M SC EACH
90005PP TEE, 200 MM (8")

M SC EACH
90005Q TEE, 300 MM (12")

M SC EACH
90005QQ W'S. COUPLING, 25 MMV (

M SC EACH
90005R TEE, 300 X 200 MM (12"

M SC EACH
90005RR W S. CORPORATI ON STCP,

(1)

M SC EACH
90005S W'S. CURB STOP AND BOX,

(1)

M SC EACH
90005SS PRECAST CONCRETE SANI T
MANHOLES, 1200 MM 1. D.

M SC EACH
90005T TEE, 300 X 100 MM (12"

M SC EACH
90005TT PRECAST CONCRETE SANI T
MANHOLES, 1800 MM 1. D.

M SC EACH
90005U TEE, 200 X 150 MM (8" X

M SC EACH
90005UU PRECAST CONCRETE SANI T
MANHOLES, 2100 MM . D.

M SC EACH
90005V CROSS, 500 MM X 300 MM

(20" X 12")

M SC EACH
90005VV SEALI NG AND ABANDONI NG

SANI TARY MANHOLES

M SC EACH
90005W PLUG, 500 MM (20")

M SC EACH

90005WN ANCHOR ASSEMBLI ES, LI G
M SC
90005X PLUG, 300 MM (12")

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE
1. 000 250. 000
4. 000 400. 000
14. 000 105. 000
2.000 330. 000
22.000 110. 000
22.000 240. 000
9. 000 2400. 000
1. 000 320. 000
10. 000 5800. 000
2.000 230. 000
1. 000 7050. 000
1. 000 1800. 000
7.000 600. 000
3. 000 550. 000
8. 000 240. 000
9. 000 215. 000

DI VI SI ON OF HI GHWAYS

1600.

1470.

660.

2420.

5280.

21600.

320.

58000.

460.

7050.

1800.

4200.

1650.

1920.

1935.

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNI T
Bl D PRI CE

200.

300.

50.

275.

100.

75.

1625.

250.

3775.

165.

4600.

1225.

300.

450.

400.

100.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

550.

2200.

1650.

14625.

250.

37750.

330.

4600.

1225.

2100.

1350.

3200.

900.

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3
UNI T

Bl D PRI CE
250.
400.
105.
330.

110.

240.

2400.

320.

5800.

230.

7050.

1800.

600.

550.

450.

215.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 08/ 15/00

1600.

1470.

660.

2420.

5280.

21600.

320.

58000.

460.

7050.

1800.

4200.

1650.

3600.

1935.

00

00

00

00

00

00

00

00

00

00

00

00

00



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815003

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PAGE:

14

LETTI NG DATE: 08/ 15/00

90005

90005

90005

90005

90005

90007

90501
90502

M SC EACH
90005XX PRECAST CONCRETE PI LAS
MM X 320 MM X 225 MM

M SC EACH
90005Y PLUG, 200 MM (8")
M SC EACH

90005YY PRECAST CONCRETE PI LAS
MM X 2000 MM X 675 MM

M SC EACH
900052 REDUCER, 500 MM X 300 M

(20" X 12")

M SC EACH
9000522 PI LE REDRI VI NG

M SC KG

90007A COATED HI GH STRENGTH BA

REI NFORCEMENT, STORM WATER LIF
QW READY M XED CONC MASONRY F M3
QW, MAS STRGTH | NCENTI VE READ DOL

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

58. 000 300. 000 17400. 00

6. 000 150. 000 900. 00

4. 000 1500. 000 6000. 00

3. 000 800. 000 2400. 00

68. 000 200. 000 13600. 00

882. 000 1. 000 882. 00

4441. 000 8. 000 35528. 00

66252. 000 1. 000 66252. 00

PROPCSAL TOTAL. ...... 6292937. 55

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
300. 000 17400. 00
80. 000 480. 00
3000. 000 12000. 00
875. 000 2625. 00
500. 000 34000. 00
5. 000 4410. 00
12. 000 53292. 00
1. 000 66252. 00
6580511. 27

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
200. 000 11600. 00
150. 000 900. 00
1400. 000 5600. 00
800. 000 2400. 00
350. 000 23800. 00
5. 000 4410. 00
9. 500 42189. 50
1. 000 66252. 00
7332049. 23



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

20000815004

STATE PROJECT(S): 2025- 08- 90

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 67/ WAUKESHA
CAPI TOL DRI VE AND BARKER ROAD | NTERSECTI ON
STH 190

WAUKESHA COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PAYNE & DOLAN, | NC
JAMES CAPE & SONS CO
CAPI TOL PAVERS, | NC

COUNTY

PACE: 15

LETTI NG DATE: 08/ 15/00

REMOVI NG OLD CULVERT, STATION LS
246+05" C

REMOVI NG OLD CULVERTS EACH
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L. F.
REMOVI NG ASPHALTI C SURFACE, BU S.Y
REMOVI NG ASPHALTI C SURFACE, M S.Y.
REMOVI NG CONCRETE BASES EACH
COVMON EXCAVATI ON C.Y.
EXCAVATI ON FOR STRUCTURES, CUL LS
B-67-96

BORROW EXCAVATI ON cY
GRANULAR BACKFI LL C.Y.
FI NI SHI NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C SURFACE, SAFETY I SLA TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONC MASONRY ANCHORS, TYPE S, EACH
CONCRETE MASONRY, CULVERTS cCY
H GH STRENGTH BAR STEEL REI NF. LB.

STRUCTURAL CARBON STEEL LB.

CULVERT PIPE, CLASS Ill, 18-IN L. F.
RCCP HORZ ELLIP, CL HE-II1, 14 L.F.
RCCP HORZ ELLIP, CL HE-II1, 24 L.F.

RCCP HORZ ELLI P, ENDWALLS, 14X
RCCP HORZ ELLI P, ENDWALLS, 24X
CONCRETE CURB AND GUTTER, 30-1

EACH
EACH
L. F.

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT

1. 000 1500. 000 1500. 00

1. 000 450. 000 450. 00
3736. 000 6. 000 22416. 00
315. 000 7.500 2362. 50
800. 000 1. 250 1000. 00
250. 000 10. 000 2500. 00
1045. 000 4.500 4702. 50
8. 000 200. 000 1600. 00
2268. 000 16. 250 36855. 00
1. 000 1000. 000 1000. 00
1168. 000 11. 250 13140. 00
1192. 000 15. 000 17880. 00
1. 000 2300. 000 2300. 00
1449. 000 10. 250 14852. 25
151. 000 2. 350 354. 85
130. 000 205. 000 26650. 00
73. 000 110. 000 8030. 00
26. 000 77.350 2011. 10
34. 000 6. 000 204. 00
1. 000 3500. 000 3500. 00
100. 000 4.000 400. 00
305. 000 2.500 762. 50
5. 000 48. 000 240. 00
93. 000 130. 000 12090. 00
311. 000 89. 000 27679. 00
4. 000 475. 000 1900. 00

2. 000 750. 000 1500. 00
320. 000 12. 500 4000. 00

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
3500. 000 3500. 00
500. 000 500. 00
6. 600 24657. 60
4.750 1496. 25
1. 250 1000. 00
10. 000 2500. 00
4.500 4702. 50
250. 000 2000. 00
13. 500 30618. 00
7500. 000 7500. 00
10. 000 11680. 00
15. 000 17880. 00
4500. 000 4500. 00
14. 000 20286. 00
2. 350 354. 85
205. 000 26650. 00
110. 000 8030. 00
77.350 2011. 10
50. 000 1700. 00
750. 000 750. 00
1. 000 100. 00
1.500 457. 50
50. 000 250. 00
75. 000 6975. 00
112. 000 34832. 00
600. 000 2400. 00
828. 000 1656. 00
10. 350 3312. 00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
2500. 000 2500. 00
500. 000 500. 00
4.000 14944. 00
4.000 1260. 00
3.500 2800. 00
10. 000 2500. 00
4.500 4702. 50
200. 000 1600. 00
10. 000 22680. 00
10000. 000 10000. 00
12. 000 14016. 00
16. 000 19072. 00
3500. 000 3500. 00
8. 250 11954. 25
2. 350 354. 85
205. 000 26650. 00
110. 000 8030. 00
77.350 2011. 10
55. 000 1870. 00
250. 000 250. 00
50. 000 5000. 00
25. 000 7625. 00
100. 000 500. 00
55. 000 5115. 00
95. 000 29545. 00
600. 000 2400. 00
800. 000 1600. 00
12. 100 3872.00



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815004

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:

16

LETTI NG DATE: 08/ 15/00

| TEM DESCRI PTI ON UNI T
CONCRETE SI DEWALK, 5-1NCH S. F.
Rl PRAP C.Y.
I NLETS, TYPE 3 EACH
I NLETS, TYPE 8 EACH
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE MS EACH
I NLET COVERS, TYPE V EACH
I NLET COVERS, TYPE HM EACH
STEEL THRI E BEAM STRUCTURE APP L. F.

STEEL PLATE BEAM GUARD, CLASS L. F.
ANCHORS FOR STL PLATE BEAM GUA EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH

MOBI LI ZATI ON LS
CONCRETE CORRUGATED MEDI AN S. F.
CONCRETE MEDI AN SLOPED NOSE S. F.
ASPHALTI C FLUMES S. Y.
TOPSO L cY
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
EROCSI ON MAT, DELIVERED, CLASS S.Y
EROCSI ON MAT, | NSTALLED, CLASS S.Y
FERTI LI ZER, TYPE A cowr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 30 LB.
SODDI NG S.Y
WATERI NG SODDED AREAS MGAL

WOOD POSTS, 4X6-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH

SIGNS, TYPE ||, REFLECTIVE S. F.
MOVI NG SI GNS, TYPE |1 EACH
REMOVI NG SI GNS, TYPE |1 EACH

REMOVI NG SMALL SI GN SUPPORTS EACH
OVERHEAD SI GN SUPPORT, STRUCTU LS
S-67-242

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

55. 000 4.000
8. 000 75. 000

1. 000 1200. 000

1. 000 1000. 000

1. 000 375. 000

1. 000 275. 000

1. 000 375. 000

1. 000 350. 000
66. 000 29. 950
1440. 000 12. 000
2. 000 300. 000

3. 000 1900. 000

1. 000 32300. 000
720. 000 6. 100
251. 000 6. 500
8. 000 115. 000
370. 000 30. 000
60. 000 6. 000
60. 000 6. 000
2070. 000 0. 850
2070. 000 0. 900
2070. 000 0. 090
2.000 50. 000

1. 000 100. 000
1260. 000 0. 750
1260. 000 0. 750
2.000 35. 000
15. 000 7.000
30. 000 8. 000
3115. 000 2.490
71. 000 19. 000
39. 000 62. 000
13. 000 68. 000
491. 870 14. 900
10. 000 25. 000
29. 000 9. 000
35. 000 20. 000
1. 000 6750. 000

935.
1800.
340.
260.
356.
351.
29.

300.

1900.
65000.

115.

w
o

'_\
w o
NONOOOOOOOOo®

N NP oo R
couPoN©

. 000
. 000
. 900
. 000
. 000
. 000
6750.

000

.00

.00

.00

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
4. 000 220. 00
55. 000 440. 00
500. 000 500. 00
800. 000 800. 00
800. 000 800. 00
800. 000 800. 00
800. 000 800. 00
800. 000 800. 00
47.000 3102. 00
19. 900 28656. 00
630. 000 1260. 00
2800. 000 8400. 00
20000. 000 20000. 00
6. 600 4752. 00
7.100 1782. 10
115. 000 920. 00
15. 000 5550. 00
5. 000 300. 00
5. 000 300. 00
0. 750 1552. 50
0. 750 1552. 50
0.010 20.70
100. 000 200. 00
100. 000 100. 00
0. 600 756. 00
0. 600 756. 00
100. 000 200. 00
13. 500 202.50
17. 000 510. 00
3. 150 9812. 25
28. 000 1988. 00
35. 000 1365. 00
41. 000 533. 00
25. 000 12296. 75
250. 000 2500. 00
200. 000 5800. 00
150. 000 5250. 00
25000. 000 25000. 00



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

20000815004

| TEM DESCRI PTI ON UNI T
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED .
GEOTEXTI LE FABRI C, TYPE R S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L
PVMI' MRKNG, CHANNELI ZI NG, 8-1N L
REMOVI NG PAVEMENT MARKI NGS L
PVMI' MRKNG, STOP LINE, 18-1NCH L
PVMI' MRKNG, STOP LINE, 24-1NCH L
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 8-INCH, L
PAVEMENT MARKI NG, CURB, EPOXY L
PAVEMENT MARKI NG, | SLAND NOSE
TEMP PVMI' MRKG, 4-1NCH, REFLEC L
TEMP PVMI' MRKG, 4-1NCH, REMOVA L
L
L
L
L
L
L
L
L

ARROW BOARDS
DRUMS

BARRI CADES, T
WARNI NG LI GHT

TEMP PVMI' MRKG CHAN 8- 1 N REMOV
TEMP PVMI' MRKG STOP LNE 18I N R
TEMP PVMI' MRKG STOP LNE 241N R
TEMPORARY PAVEMENT MARKI NG, AR
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMPORARY PAVEMENT MARKI NG, WO
TEMP PVMI' VMRKNG, WORDS, REMOVA
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5

TRAFF SI GNAL CABLE, 5 CONDUCTO L. F.
TRAFF SI GNAL CABLE, 12 CONDUCT L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1. 000 3250. 000

1. 000 12900. 000

30. 000 40. 000
4515. 000 0. 300
82. 000 1. 000
2139. 000 0. 400
777.000 0. 600
44.000 25. 000
25. 000 10. 000
7820. 000 0. 950
1130. 000 1. 540
7820. 000 0. 300
115. 000 7.000
13. 000 8. 800
7.000 126. 000

8. 000 129. 000
155. 000 5. 050
320. 000 4.600
8. 000 85. 000
5930. 000 0. 340
8305. 000 0. 900
325. 000 1. 800
75. 000 4.500
75. 000 5. 400
11. 000 50. 000
2.000 100. 000
2.000 50. 000

5. 000 120. 000
1540. 000 4.600
1050. 000 5. 400
270. 000 18. 000
1115. 000 4.500
545. 000 14. 000
11. 000 380. 000
5. 000 360. 000

6. 000 400. 000

1. 000 380. 000
710. 000 1. 250
1303. 000 1.500

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UN

T

Bl D PRI CE

100.
150.
150.

100.
150.
150.
200.

28.

12.

30.

450.
400.

ounorohrPRrOR O

QUM O

. 500
. 600
000
000
000
000
. 500
. 000
000
. 200
000
. 000
000
000
000
. 700
. 200

PACE: 17

Bl DDER NO 3
UNI T
Bl D PRI CE

5000. 000
10000. 000
500. 000
0. 900

12. 000

1. 000
2.500
100. 000

. 000
. 950
. 540
530
. 000
. 800
126. 000
129. 000
5. 050
4.600
85. 000
1. 000
5. 000
5. 000
9. 000
10. 000
. 000
200. 000
400. 000
400. 000
5. 270
5.770
20. 080
4.180
16. 900
417. 600
511. 600
683. 800
573. 400
0.710
1.190

LETTI NG DATE: 08/ 15/00



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815004

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90030

90031

TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TRAFFI C SI GNALS AND | NT
LI GHTI NG, STH 190 AND BARKER R
M SC

90004B TEMPORARY TRAFFI C SI GNA
M SC

90004C SALVAGE PCLES AND BASES
AND BARKER ROAD

M SC

90004D SALVAGE TRAFFI C SI GNALS
AND BARKER ROAD

M SC

90005A PULL BOXES, 24X36-1 NCH
COVERS & FRAMES

M SC

90005B REMOVI NG PULL BOXES

M SC

90005C | NLET PROTECTI ON, TYPE
M SC

90005D | NLET PROTECTI ON, TYPE
M SC

90005E | NLET PROTECTI ON, TYPE
M SC

90005F RELOCATE ROCKS

M SC

90005G MARKER POSTS, FLEXI BLE
GUARD RAI L TERM NAL

M SC

90030A CONCRETE CURB AND GUTTE
36-1 NCH, TYPE D, 4-1NCH MOUNTA
M SC

90031A PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY

CONTRACT AND ESTI MATE ENG NEER

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

S. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

1250. 000 0. 650
2785. 000 0. 500
5300. 000 1.100
3170. 000 0. 500
2343. 000 0. 650
980. 000 1.600
1. 000 13000. 000

1. 000 17000. 000

1. 000 1700. 000

1. 000 2200. 000
11. 000 280. 000
11. 000 75. 000
2.000 50. 000
2.000 30. 000
2.000 40. 000
2.000 300. 000

3. 000 45. 000
1845. 000 9. 900
25. 000 5. 400

13000.

17000.

1700.
2200.
3080.

825.
100.
60.
80.
600.

135.
18265.

135.

00

Bl DDER NO 2

UNI T
Bl D PRI CE

400.

80.

50.

30.

40.

500.

45.

11.

135.

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

880.

100.

60.

80.

1000.

135.

20295.

3375

.00

.00

.00

.00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI T
Bl D PRI CE

343.

83.

75.

150.

150.

300.

50.

12.

. 000

. 000

. 000

500

600

000

000

000

000

000

500

. 400

LETTI NG DATE: 08/ 15/00

919.

150.

300.

300.

600.

150.

23062.

135.

00



Dat e 08/15/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 19
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/ 15/00
PROPCOSAL: 20000815004
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90035 M SC TON 2171. 000 32. 950 71534. 45 32. 950 71534. 45 32. 950 71534. 45
90035A ASPHALTI C CONCRETE PAVE
SUPERPAVE, PG 64-28
90037 M SC STA. 12. 000 25. 000 300. 00 40. 000 480. 00 100. 000 1200. 00
90037A TEST ROLLI NG
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 5. 000 45. 000 225.00 45. 000 225.00 50. 000 250. 00

PROPCSAL TOTAL. . ... .. 561730. 16 629065. 11 694100. 52



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

Bl DDER NO 1:
Bl DDER NO 2:
Bl DDER NO 3:

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

20000815005

STATE PROJECT(S): 8880-05- 73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

LOCATI ON 10/ CLARK

CTH E -

CTH A
CLARK COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

LUNDA CONSTRUCTI ON COMPANY
LARSON CONSTRUCTI ON CO. ,

I NC.
HOEPPNER BUI LDI NG CORPORATI ON

COUNTY

PAGE:

20

LETTI NG DATE: 08/ 15/00

DORCHESTER RD, BRI DGE & APPS

Bl DDER NO 3
UNI T

Bl D PRI CE

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD BRI DGE, STATI ON LS
10+00
UNCLASSI FI ED EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B-10- 185
BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CY
FI NI SH NG ROADVWAY LS

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE MASONRY, BRI DGES cY
PROTECTI VE SURFACE TREATMENT S.Y
PRESTRESSED G RDER, | TYPE, 54 L.F.
HI GH STRENGTH BAR STEEL REI NF. LB.
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOVERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B- 10- 185

STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC
B- 10- 185

RUBBERI ZED MEMBRANE WATERPROOF S.
CORRUGATED STEEL CULVERT PIPE, L
STL APRON ENDW. FOR CLVRT PI PE
HEAVY RI PRAP

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

4. 000 200. 000 800. 00

4. 000 275. 000 1100. 00

1. 000 15750. 000 15750. 00

380. 000 7.500 2850. 00

1. 000 8800. 000 8800. 00

1150. 000 8. 550 9832. 50

496. 000 12. 000 5952. 00

1. 000 650. 000 650. 00

1760. 000 8. 840 15558. 40

40. 000 6. 500 260. 00

76. 000 2. 000 152. 00

5. 000 225. 000 1125. 00

76. 000 56. 830 4319. 08

183. 000 265. 000 48495. 00

383. 000 1. 300 497. 90

530. 000 84. 000 44520. 00

15030. 000 0. 450 6763. 50

9070. 000 0. 530 4807. 10

10. 000 60. 000 600. 00

8. 000 500. 000 4000. 00

910. 000 15. 000 13650. 00

1. 000 10200. 000 10200. 00

16. 000 15. 000 240. 00

22.000 27.500 605. 00

2. 000 200. 000 400. 00

149. 000 32. 500 4842. 50

Bl DDER NO 2
UNI' T
Bl D PRI CE AMOUNT
200. 000 800. 00
200. 000 800. 00
7700. 000 7700. 00
4.750 1805. 00
4000. 000 4000. 00
6. 500 7475. 00
7.100 3521. 60
500. 000 500. 00
8. 150 14344. 00
6. 500 260. 00
2. 000 152. 00
225. 000 1125. 00
56. 830 4319. 08
350. 000 64050. 00
3. 000 1149. 00
95. 000 50350. 00
0. 600 9018. 00
0.700 6349. 00
35. 000 350. 00
500. 000 4000. 00
20. 000 18200. 00
12900. 000 12900. 00
36. 000 576. 00
25. 000 550. 00
125. 000 250. 00
35. 000 5215. 00

19.
22459.

22.
26.
174.
25.

. 000
. 000
. 000
. 500
. 500
. 000
. 000
. 830
. 000
. 500
. 250
. 700
. 820
. 000
400.

000

000
000

000
900
000
000

.00
. 80
.00
.00



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 20000815005

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW BI DS RECEI VED

DI VI SI ON OF HI GHWAYS

PACE: 21

LETTI NG DATE: 08/ 15/00

STEEL THRI E BEAM STRUCTURE AP
STEEL PLATE BEAM GUARD, CLASS

STL PLT BM GRD, ENRGY ABSORB T

MOBI LI ZATI ON

SALVAGED TOPSO L
MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED
SILT FENCE, DELI VERED
SILT FENCE, | NSTALLED
SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL

MOBI LI ZATI ONS, EMERGENCY EROS
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE A

SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE ||, REFLECTIVE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEVENT

Bl DDER NO 1
ESTI MATED UNI' T

UNI' T QUANTI TY BID PRI CE

P L. F. 108. 000 30. 000
L. F. 25. 000 14. 000
EACH 4. 000 1800. 000
LS 1. 000 23800. 000
S Y. 1850. 000 1.750
S Y. 2000. 000 0. 250
EACH 6. 000 5. 000
EACH 6. 000 5. 000
L. F. 810. 000 1.100
L. F. 810. 000 1. 000
L. F. 810. 000 0.010
EACH 1. 000 300. 000

| EACH 1. 000 100. 000
S Y. 550. 000 0. 600
S Y. 550. 000 0. 600
CWI. 1. 300 50. 000
LB. 55. 000 7.700
EACH 4. 000 35. 000
S. F. 12. 000 15. 000
LS 1. 000 650. 000
LS 1. 000 2000. 000
S Y. 261. 000 2. 000
L. F. 44.000 5. 000

PROPCSAL TOTAL

330.
330.

65.
423.
140.

180

650.
2000.
522.
220.

252127.

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
31. 000 3348. 00
17.500 437. 50
2000. 000 8000. 00
15000. 000 15000. 00
2. 000 3700. 00
0.220 440. 00
8. 000 48. 00
5. 000 30. 00
1. 000 810. 00
1. 000 810. 00
0. 500 405. 00
250. 000 250. 00
50. 000 50. 00
1. 000 550. 00
1. 000 550. 00
40. 000 52.00
7.500 412. 50
50. 000 200. 00
26. 000 312. 00
700. 000 700. 00
2100. 000 2100. 00
3. 000 783. 00
5. 000 220. 00
258966. 68

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
30. 000 3240. 00
14. 000 350. 00
1800. 000 7200. 00
19900. 000 19900. 00
0. 250 462. 50
0. 250 500. 00
5. 000 30. 00
5. 000 30. 00
1.100 891. 00
1. 000 810. 00
0.010 8.10
300. 000 300. 00
100. 000 100. 00
0. 600 330. 00
0. 600 330. 00
50. 000 65. 00
7.700 423. 50
35. 000 140. 00
15. 000 180. 00
600. 000 600. 00
2000. 000 2000. 00
2.500 652. 50
2. 000 88. 00
270380. 88



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815006

STATE PROJECT(S): 1590- 08- 60
1590- 09- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

Bl DDER NO 1: NORTHEAST ASPHALT, | NC.

| TEM
NUMBER

21303

30404
40204
40301
40501
40713
41651
61910
62401
64202
64302

64303

64313
64326
64602
64618
64626
64710
64786
64902
66501
90030

REMOVI NG ASPHALTI C SURFACE, BU S.Y
REMOVI NG ASPHALTI C SURFACE, M S.Y.
PREP COF FOUNDATI ON FOR ASPHALT STA.

FI NI SHI NG ROADWAY, PROJECT LS
1590- 08- 60
FI NI SHI NG ROADWAY, PROJECT LS
1590- 09- 60

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
H E. S. CONCRETE PAVEMENT APPRO S.Y

MOBI LI ZATI ON LS
WATER MGAL
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PROQJECT LS
1590- 08- 60

TRAFFI C CONTROL, PRQJECT LS
1590- 09- 60

TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, SI GNS DAYS

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, SAME DAY, 4-1 NCH,
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, PARKI NG STAL
TEMP PVMI' MRKG, 4-1NCH, REFLEC
SAW NG EXI STI NG PAVEVENT

M SC

90030A CONSTRUCTI ON STAKI NG, R
REFERENCE, 1590-08-60

rrererCnem
mmmmmmm T

ESTI MATED
QUANTI TY

14640.
6900.
41410.
2380.
41410.
147.

1
300.

1

1

1

40.
3599.
182000.
270.
74000.
125.
660.
124100.
64.
61490.

. 000

000
000
000
000
000
000
000
000
000
000

000

000
000
000
000
000
000
000
000
000
000

Bl DDER NO 1

UNI T

BI D PRI CE

1000.

ONONOODOOORFr WU

. 000

. 570
. 050
. 450
204.
15.
194.
13900.
18.
3500.
1500.

000
450
000
000
000
000
000

000

. 000
. 000
. 240
. 500
. 360
. 450
. 060
. 100
. 000
. 020

LOCATI ON 21/ FOREST
LAONA TO E CNTY LINE, SHRM

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE
4941. 60 0. 000
19425. 00 0. 000
3390. 00 0. 000
500. 00 0. 000
500. 00 0. 000
81544. 80 0. 000
7245. 00 0. 000
18634. 50 0. 000
485520. 00 0. 000
639784. 50 0. 000
28518. 00 0. 000
13900. 00 0. 000
5400. 00 0. 000
3500. 00 0. 000
1500. 00 0. 000
1000. 00 0. 000
200. 00 0. 000
3599. 00 0. 000
43680. 00 0. 000
135. 00 0. 000
26640. 00 0. 000
806. 25 0. 000
1359. 60 0. 000
12410. 00 0. 000
128. 00 0. 000
1229. 80 0. 000

USH 8
FOREST COUNTY

COUNTY

©

o

PAGE:

22

LETTI NG DATE: 08/ 15/00

.00
.00
.00

.00
.00

.00
.00
.00
.00

.00
.00

.00
.00

.00
.00

.00

Bl DDER NO 3
UNI T
Bl D PRI CE

[eNelolooNoNeoNoNeNe)

000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

©

©

COOLLLLLO0O

COOLLLLLO0O

00
00
00

00
00

00
00
00
00

00
00

00
00

00
00

00



Dat e 08/15/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 23
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/ 15/00
PROPOSAL: 20000815006
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI T UNI T UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
90030 M SC L. F. 29511. 000 0. 040 1180. 44 0. 000 0. 00 0. 000 0. 00

90030B CONSTRUCTI ON STAKI NG, R
REFERENCE, 1590- 09-60
90035 M SC TON 41410. 000 0.220 9110. 20 0. 000 0.00 0. 000 0. 00
90035A QUALI TY MANAGEMENT PROG
NUCLEAR DENSI TY FOR ASPHALTI C

90035 M SC TON 40. 000 12. 500 500. 00 0. 000 0.00 0. 000 0. 00
90035B DI SI NTEGRATED RED GRANI
COURSE

90365 QWP, BASE COURSES TON 14620. 000 0. 240 3508. 80 0. 000 0.00 0. 000 0. 00

PROPCSAL TOTAL. ...... 1419790. 49 0.00 0.00



Dat e 08/15/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 24
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/ 15/00
PROPOSAL: 20000815007
STATE PRQJECT(S): 0088-01-08 LOCATI ON DI STRI CT/ STATEW COUNTY
EPOXY PVMENT PAI NTI NG DI ST W DE
VAR HWYS

ASHLAND, BARRON, BURNETT, DOUGLAS, RUSK, WASH
TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1: CENTURY FENCE CO.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61910 MOBI LI ZATI ON LS 1. 000 1300. 000 1300. 00 0. 000 0.00 0. 000 0. 00
64301 TRAFFI C CONTRCL LS 1. 000 1300. 000 1300. 00 0. 000 0.00 0. 000 0. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 1037985. 000 0. 145 150507. 83 0. 000 0.00 0. 000 0. 00
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F. 5491. 000 0. 360 1976. 76 0. 000 0.00 0. 000 0. 00
64702 PVMI MRKNG, RAILROAD CROSSI NGS EACH 18. 000 600. 000 10800. 00 0. 000 0.00 0. 000 0. 00
64710 PVMI MRKNG, STOP LINE, 18-1NCH L.F. 240. 000 4.500 1080. 00 0. 000 0. 00 0. 000 0. 00
PROPCSAL TOTAL. ...... 166964. 59 0.00 0.00



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815008

STATE PRQJECT(S): 8511-08-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 25
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

Bl DDER NO 1: REUBEN JOHNSON & SON, | NC.

Bl DDER NO 2:

Bl DDER NO 3: JAMES PETERSON SONS, | NC

| TEM
NUMBER

ALLI ANCE STEEL CONSTRUCTI ON, | NC

LETTI NG DATE: 08/ 15/00

LOCATI ON 04/ BAYFI ELD COUNTY

HERBSTER - CORNUCOPI A
STH 13
BAYFI ELD COUNTY

20303

20304

20412
20416
20419
20503
20505
20801
20811
21101
21301
30404
40204
40301
40501
40713
52149
52151
52153
52170
52215
52261

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD CULVERT, STATION LS
398+05 RT
REMOVI NG OLD CULVERT, STATION LS
402+55
REMOVI NG OLD CULVERT, STATION LS
402+77
REMOVI NG OLD CULVERT, STATION LS
634+30
REMOVI NG FENCE L. F.
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, BU S.Y
UNCLASSI FI ED EXCAVATI ON cY
MARSH EXCAVATI ON C.Y.
BORROW EXCAVATI ON cY
SELECTED BORROW EXCAVATI ON cY

PREP OF FOUNDATI ON FOR ASPHALT LS

FI NI SHI NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR CLVRT PI PE EACH
STL APRON ENDW. FOR PI PE ARCH, EACH
RCCP, CL I, 72-1NCH L. F.
RCCP, APRON ENDWALLS, 15-1NCH EACH

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
325. 000 175. 000
325. 000 175. 000
1. 000 200. 000
1. 000 175. 000
1. 000 400. 000
1. 000 175. 000
5676. 000 0. 600
2. 000 310. 000
146. 000 10. 000
33593. 000 3. 000
45740. 000 2. 350
29035. 000 2. 300
140551. 000 4.150
1. 000 3500. 000
1. 000 3500. 000
84194. 000 8. 250
5918. 000 2. 000
33961. 000 0. 750
2038. 000 2.110
33961. 000 18. 700
102. 000 125. 000
76. 000 140. 000
22.000 225. 000
1. 000 800. 000
24.000 275. 000
6. 000 400. 000

Bl DDER NO 2 Bl DDER NO 3
UNI' T UNI' T

AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
56875. 00 210. 000 68250. 00 185. 000 60125. 00
56875. 00 100. 000 32500. 00 185. 000 60125. 00
200. 00 2000. 000 2000. 00 650. 000 650. 00
175. 00 2000. 000 2000. 00 550. 000 550. 00
400. 00 3000. 000 3000. 00 1700. 000 1700. 00
175. 00 500. 000 500. 00 550. 000 550. 00
3405. 60 0. 750 4257. 00 0.700 3973. 20
620. 00 150. 000 300. 00 500. 000 1000. 00
1460. 00 45. 000 6570. 00 10. 000 1460. 00
100779. 00 3. 550 119255. 15 3. 800 127653. 40
107489. 00 1.910 87363. 40 3. 800 173812. 00
66780. 50 3.760 109171. 60 3. 800 110333. 00
583286. 65 4.600 646534. 60 4.140 581881. 14
3500. 00 2000. 000 2000. 00 1000. 000 1000. 00
3500. 00 3000. 000 3000. 00 1. 000 1.00
694600. 50 7. 960 670184. 24 8. 430 709755. 42
11836. 00 2. 000 11836. 00 2. 000 11836. 00
25470. 75 0. 750 25470. 75 0. 750 25470. 75
4300. 18 211. 000 430018. 00 211. 000 430018. 00
635070. 70 18. 060 613335. 66 18. 380 624203. 18
12750. 00 95. 000 9690. 00 85. 000 8670. 00
10640. 00 125. 000 9500. 00 114. 000 8664. 00
4950. 00 240. 000 5280. 00 257. 000 5654. 00
800. 00 665. 000 665. 00 799. 000 799. 00
6600. 00 220. 000 5280. 00 194. 000 4656. 00
2400. 00 450. 000 2700. 00 300. 000 1800. 00



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815008

| TEM
NUMBER

| TEM DESCRI PTI ON UNI T

RCCP, APRON ENDWALLS, 72-1NCH EACH
CORR POLYETHYLENE CULVERT PI PE L. F.
CORR POLYETHYLENE CULVERT PI PE L. F.
CORR POLYETHYLENE CULVERT PI PE L. F.
CONCRETE CURB AND GUTTER, 36-1 L.F.

Rl PRAP C.Y.
HEAVY RI PRAP C.Y.
REI NF CONC PI PE, CLASS |V, SS, L.F.
CATCH BASI NS, TYPE 2 EACH
MANHOLES, TYPE 2 EACH
I NLETS, TYPE 1 EACH
I NLETS, TYPE 3 EACH
RECONSTRUCTI NG MANHOLES EACH
MANHOLE COVERS, TYPE J EACH
I NLET COVERS, TYPE C EACH
I NLET COVERS, TYPE HM EACH
ADJUSTI NG MANHOLE COVERS EACH

Pl PE UNDERDRAI N, WRAPPED, 6-1N L. F.
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS

CALCI UM CHLORI DE SURFACE TREAT TON
SALVAGED TOPSO L S.Y.
MULCHI NG S.Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SILT FENCE, DELI VERED L. F.
SILT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
ERCSI ON MAT, DELIVERED, CLASS S.Y
EROCSI ON MAT, | NSTALLED, CLASS S.Y

FERTI LI ZER, TYPE B cowr
SEEDI NG, M XTURE NO. 10 LB.
SEEDI NG, BORROW PI' T M XTURE LB.
FI ELD OFFI CE, TYPE B LS
FI ELD LABORATORY LS
TRAFFI C CONTROL LS
GEOTEXTI LE FABRI C, TYPE R S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2. 000 325. 000
1692. 000 16. 000
2632. 000 24.000
816. 000 36. 000
174. 000 25. 000
499. 000 30. 000
58. 000 35. 000
723. 000 23. 000
2. 000 700. 000
2. 000 725. 000
2. 000 350. 000
1. 000 500. 000
2. 000 360. 000
2. 000 300. 000
4. 000 300. 000
1. 000 390. 000
1. 000 215. 000
174. 000 3. 000
1. 000 1. 000
1. 000 60908. 430
188. 000 225. 000
195084. 000 0. 550
330239. 000 0. 100
134. 000 4.000
134. 000 4.000
32374. 000 0. 750
32374. 000 0. 750
32374. 000 0.010
2.000 200. 000
4.000 250. 000
1963. 000 1. 000
1963. 000 1. 000
213. 000 23. 000
5253. 000 3. 750
826. 000 4.000
1. 000 4000. 000
1. 000 3000. 000
1. 000 4700. 000
1534. 000 1. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 500

1. 000

. 000
. 000
. 400
. 100
. 000
. 000
. 750
. 750
. 010
. 000
. 000
. 000
. 750
. 000
. 750
. 750
3500.
2500.
4700.
. 500

000
000
000

PAGE:

26

Bl DDER NO 3
UNI T
Bl D PRI CE

27.
850.
900.
500.
600.
500.
234.
236.
319.
300.

6.

250
000
000
000
000
000
000
000
000
000
000

500. 000

33000.

300.
. 450
. 100
. 000
. 000
. 750
. 750
. 010
300.
. 000
. 000
. 750
. 000
. 750
. 750
5000.
1500.
3480.
. 000

ecNeNeoNé N No o]

000
000

000

000
000
000

LETTI NG DATE: 08/ 15/00



Dat e 08/15/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

PAGE:

27

LETTI NG DATE: 08/ 15/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW BI DS RECEI VED
PROPOSAL: 20000815008
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUMBER | TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE AMOUNT
64506 CEOTEXTI LE FABRIC, TYPE HR S. Y. 88. 000 1. 250 110. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 78226. 000 0. 240 18774. 24
64626 PVMI MRKNG, SAME DAY, 4-INCH, L.F. 38774. 000 0.620 24039. 88
64636 LOCATI NG NO- PASSI NG ZONES M 7.400 190. 000 1406. 00
64901 TEMPORARY PAVEMENT MARKI NG, 4- L.F 34131. 000 0. 200 6826. 20
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F 38742. 000 0. 950 36804. 90
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 38742. 000 0. 150 5811. 30
90005 M SC EACH 6. 000 445. 000 2670. 00
90005A PUBLI C LAND SURVEY SYST
MONUMENT
90005 M SC EACH 1. 000 280. 000 280. 00
90005B CONCRETE COLLAR, STORM
90030 M SC L. F. 38742. 000 0. 950 36804. 90
90030A CONSTRUCTI ON STAKI NG, S
BORROW
90034 M SC C. Y. 140551. 000 1.500 210826. 50
90034A HAULI NG AND STOCKPI LI NG
90035 M SC TON  116117.000 1.500 174175. 50
90035A HAULI NG AND STOCKPI LI NG
AGGREGATES
90036 M SC LB. 31. 000 85. 000 2635. 00
90036A SEEDI NG, SPECI AL
90039 M SC ACRE 1.310 200. 000 262. 00
90039A SO L STABI LI ZER, TYPE B
90365 QWP, BASE COURSES TON 84194. 000 0. 190 15996. 86
90545 CONCRETE COLLAR EACH 2.000 575. 000 1150. 00
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 84. 000 20. 000 1680. 00
90999 ONTHE-JOB TRAI NI NG, ASP-1 HRS. 1600. 000 2.000 3200. 00
PROPCSAL TOTAL. . ... .. 3444282. 18

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
3. 000 264. 00
0. 200 15645. 20
0.620 24039. 88
190. 000 1406. 00
0. 200 6826. 20
0. 750 29056. 50
0. 750 29056. 50
125. 000 750. 00
500. 000 500. 00
0. 750 29056. 50
1.500 210826. 50
1.500 174175. 50
37. 250 1154.75
450. 000 589. 50
0. 250 21048. 50
500. 000 1000. 00
32. 000 2688. 00
2. 000 3200. 00
3881303. 16

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
2.500 220. 00
0. 200 15645. 20
0.620 24039. 88
190. 000 1406. 00
0. 200 6826. 20
0. 950 36804. 90
0. 150 5811. 30
550. 000 3300. 00
900. 000 900. 00
0. 950 36804. 90
1.500 210826. 50
1.500 174175. 50
37. 250 1154.75
450. 000 589. 50
0. 200 16838. 80
900. 000 1800. 00
32. 000 2688. 00
2. 000 3200. 00
3982485. 21



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815009

Bl DDER NO 1:

| TEM
NUMBER

21302

21303

30404
30409
40204
40301
40501
40713
41105
50409
52003
52005
52007
52011

STATE PRQJECT(S): 8650-01-70
8949- 05- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD CULVERT, STATION LS

543+39. 89

REMOVI NG OLD CULVERTS EACH

REMOVI NG CURB AND GUTTER L
REMOVI NG GUARDRAI L L.
REMOVI NG ASPHALTI C SURFACE, BU S
REMOVI NG ASPHALTI C SURFACE, M S
REMOVI NG ASPHALTI C SURFACE, M T
UNCLASSI FI ED EXCAVATI ON

SELECTED BORROW EXCAVATI ON

PREP OF FOUNDATI ON FOR ASPH PA LS.

8650-01-70

PREP OF FOUNDATI ON FOR ASPH PA LS
8949- 05-70

FI NI SHI NG ROADWAY, PROJECT LS
8650-01-70

FI NI SHI NG ROADWAY, PROJECT LS
8949- 05-70

CRUSHED AGCREGATE BASE COURSE TON

SHAPI NG SHOULDERS STA.
ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURF, DRI VEWAYS & FI TON

CONCRETE MASONRY, ENDWALLS cCY
CULVERT PIPE, CLASS Ill, 18-IN L. F.
CULVERT PIPE, CLASS Ill, 24-IN L.F.
CULVERT PIPE, CLASS Ill, 30-IN L.F.
CULVERT PIPE, CLASS Ill, 48-IN L.F.

MATHY CONSTRUCTI ON COVMPANY

ESTI MATED
QUANTI TY

1783.
5225.

120.
3670.
2386.
3029.
. 000

000

. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI T

BI D PRI CE

12500.

1000.

1000.

or ho

. 250
15000.

000

000

000

000

. 150
. 000
. 250
. 400
201.
. 510
63.
525.
18.
21.
28.
45.

000

790
000
000
000
000
000

LOCATI ON 55/ ST CRO X

SPRI NG VALLEY -
STH 128, USH 12
ST CRO X COUNTY

COUNTY

PAGE:
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LETTI NG DATE: 08/ 15/00

GLENWOOD CITY RD

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
1000. 00 0. 000 0.00
1000. 00 0. 000 0.00
3500. 00 0. 000 0.00
1800. 00 0. 000 0.00
192. 00 0. 000 0. 00
1783. 00 0. 000 0. 00
15779. 50 0. 000 0.00
1662. 00 0. 000 0.00
47710. 00 0. 000 0.00
10737. 00 0. 000 0.00
15902. 25 0. 000 0.00
15000. 00 0. 000 0.00
12500. 00 0. 000 0. 00
1000. 00 0. 000 0. 00
1000. 00 0. 000 0. 00
207622. 65 0. 000 0. 00
6048. 00 0. 000 0.00
6122. 50 0. 000 0.00
10099. 60 0. 000 0.00
304716. 00 0. 000 0.00
416860. 99 0. 000 0.00
6379. 00 0. 000 0.00
9450. 00 0. 000 0.00
432.00 0. 000 0.00
6363. 00 0. 000 0.00
2688. 00 0. 000 0.00
7380. 00 0. 000 0.00

Bl DDER NO 3
UNI T
Bl D PRI CE

o O

o

eNeloooNoNoloNoNoNeNo]

occooooocoo

. 000
. 000

. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

©

o

©

COLLLLLO0O

COOOOLLLOL0O0O

.00

00

00
00

00
00

00
00

00
00
00



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815009

| TEM
NUMBER

61803

61910
62501
62702
62811
62812
62815
62816
62817
62819
62842
62843
62905
63009
64202
64302

64303

64313
64317
64318
64326
64506
64602

| TEM DESCRI PTI ON

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT PI PE
RCCP, CL Ill, 72-1NCH
CONCRETE CURB AND GUTTER, 36-1
HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSORB T
MAI NT AND REPAI R OF HAUL ROADS
8650-01-70

MAI NT AND REPAI R OF HAUL ROADS
8949- 05-70

MOBI LI ZATI ON

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
EROCSI ON MAT, DELIV, CLASS |11
EROCSI ON MAT, | NSTLD, CLASS I11
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 20

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL, PROQJECT
8650-01-70

TRAFFI C CONTROL, PRQJECT

8949- 05-70

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX

CONTRACT AND ESTI MATE ENG NEER

UNI T

LS

DAYS
DAYS
DAYS
DAYS
S. Y.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2. 000 95. 000
8. 000 125. 000
2. 000 200. 000
4. 000 485. 000
30. 000 100. 000
120. 000 220. 000
1821. 000 10. 850
75. 000 35. 000
110. 000 30. 000
4113. 000 9. 050
10. 000 1650. 000
1. 000 1. 000
1. 000 1. 000
1. 000 83000. 000
3438. 000 0. 950
3438. 000 0. 200
33. 000 5. 000
33. 000 5. 000
700. 000 1. 000
700. 000 1. 000
700. 000 0. 100
1. 000 300. 000
800. 000 5. 500
800. 000 2. 000
3. 000 30. 000
150. 000 4.500
1. 000 2500. 000
1. 000 1000. 000
1. 000 1000. 000
6450. 000 0. 500
20. 000 2. 000
5. 000 20. 000
4010. 000 0. 500
200. 000 2. 000
156782. 000 0. 230

DI VI SI ON OF HI GHWAYS

83000.
3266.
687.
165.
165.
700.
700.
70.
300.
4400.
1600.
90.
675.
2500.
1000.

1000.

3225.
40.
100.
2005.
400.
36059.

00
10
60

00
00

00
00

00
00

00
00

00
00
00
00

00
86

Bl DDER NO 2
UNI T
Bl D PRI CE

0. 000

eNelolooNoloNololoNoNoNeNoeNe]

o

cNeololoNoNe]

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

©

o

COLLLLLOOLOLO

coooooo0o00000000

cooooo

.00

00
00

00
00

00
00

00
00

00
00

.00

.00

00
00

00
00
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Bl DDER NO 3
UNI T
Bl D PRI CE

0. 000

eNeolooooNolooloNoNoNeNeNe]

o

cNeololoNoNo]

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 08/ 15/00

©

COOOOLOLOLOOLOOO0O0O
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Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815009

| TEM
NUMBER

90004

90004

90004

90310
90329
90338
90339
90340
90341

90342

PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, SAME DAY, 4-1 NCH,
PVMI' MRKNG, STOP LI NE, 12-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG STOP LNE 241N R
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, GU
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, | NI TI AL
SAW NG EXI STI NG PAVEVMENT

M SC

90004A REMOVI NG EXI STI NG DRI VE
STA. 15+00 RT

M SC

90004B REMOVI NG EXI STI NG DRI VE
STA. 419+00 RT

M SC

90004C REMOVI NG EXI STI NG DRI VE
STA. 528+38 RT

M SC

90004D GRADI NG, SHAPI NG, AND F
I NTERSECTI ON, 110TH AVE

M SC

90004E GRADI NG, SHAPI NG, AND F
I NTERSECTI ON, 130TH AVE
REMOVI NG MARKER POSTS

GRADE, SHAPE & FI NIl SH FOR BEAM
GRADI NG, SHAPI NG & FI NI SHI NG

I NTERSECTI ON, CTH NN

GRADI NG, SHAPI NG & FI NI SHI NG
70TH AVE

GRADI NG, SHAPI NG & FI NI SHI NG
72ND AVE

GRADI NG, SHAPI NG & FI NI SHI NG
80TH AVE

GRADI NG, SHAPI NG & FI NI SHI NG
CTH E & 90TH AVE

CONTRACT AND ESTI MATE ENG NEER

gr-rorhrrrnr
mmommmmmmmmmm

o
n: -

LS

LS

LS

EACH
EACH
LS
LS
LS
LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2016. 000 0. 750
103112. 000 0. 470
60. 000 6. 000
380. 000 3. 000
166644. 000 0. 095
240. 000 1.500
24.000 10. 000
204. 000 2. 250
204. 000 2. 250
1821. 000 1. 250
9. 000 150. 000
3573. 000 2.500
638. 000 1.500
1. 000 500. 000
1. 000 500. 000
1. 000 500. 000
1. 000 3500. 000
1. 000 2500. 000
18. 000 10. 000
10. 000 475. 000
1. 000 4000. 000
1. 000 3000. 000
1. 000 3500. 000
1. 000 3000. 000
1. 000 5000. 000

DI VI SI ON OF HI GHWAYS

500.

3500.

2500.

180.
4750.
4000.
3000.
3500.
3000.

5000.

00

00

00

00
00
00
00
00
00

00

[eNeoNe]

ocoooo0000000000

Bl DDER NO 2
UNI T
Bl D PRI CE

. 000

. 000

. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

. 000

[eNeoNe}

COOLLLLOLOLOOO0O0O

.00

.00

.00

.00
.00
.00
.00
.00
.00

.00
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Bl DDER NO 3
UNI T
Bl D PRI CE

[eNeNe]

©cooo0o0000000000

. 000

. 000

. 000

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000

. 000

LETTI NG DATE: 08/ 15/00

[eNeoNe}
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.00
.00
.00
.00

.00



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815009

| TEM
NUMBER

GRADI NG, SHAPING & FINISHING LS
CTH E & 100TH AVE

M LL AND RELAY ASPHALTI C PAVEM S. Y.
QW, BASE COURSES TON
MAI NLI NE ASPHALTI C PAVEMENT, W TON
ANCI LLARY ASPHALTI C PAVEMENT, TON
PROFI LOGRAPH LS
CONCRETE RUMBLE STRIPS, AT INT S.Y.
MARKER PCSTS, FLEXIBLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE AMOUNT

1. 000 5000. 000 5000. 00

248698. 000 0. 750 186523. 50

22691. 000 0. 250 5672.75

42743. 000 30.500 1303661.50

5665. 000 36. 740 208132. 10

1. 000 8000. 000 8000. 00

87. 000 57. 000 4959. 00

6. 000 40. 000 240. 00

....... 3204671. 97

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T
Bl D PRI CE

COoOoOo0o0oe

PAGE
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Bl DDER NO 3
UNI T

Bl D PRI CE

COOOoOo0ee

LETTI NG DATE: 08/ 15/00



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815010

Bl DDER NO 1:

| TEM
NUMBER

STATE PRQJECT(S): 8010-31-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: ASPHALTI C SURFACI NG

| TEM DESCRI PTI ON UNI T
REMOVI NG GUARDRAI L L. F.
REMOVI NG ASPHALTI C SURFACE, BU S.Y

REMOVI NG ASPHALTI C SURFACE, M S.Y.
FI NI SHI NG ROADWAY LS
CRUSHED AGCREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L. F.
ADJUSTI NG STEEL PLATE BEAM GUA L. F.
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SILT FENCE MAI NTENANCE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-1N
PVMI' MRKNG, SAME DAY, 4-1 NCH,
PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PAVEMENT MARKI NG, CURB, EPOXY L.F.
PAVEMENT MARKI NG, | SLAND NOSE, EACH
TEMPORARY PAVEMENT MARKI NG, 4- L.F.
M SC TON
90035A QUALI TY MANAGEMENT PROG
SUPERPAVE M XTURE

(02]

[ttt el el el
Tl
mmm

2B
gmommm

NORTHWOODS PAVI NG, A DIV. OF MATHY

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI T

BI D PRI CE

1750.
13400.

3500.
3315

800.
. 300
118.
122.
. 400
55
. 190
. 930

000
000

000

LOCATI ON 16/ DOUGLAS COUNTY

CTH B - SUPERI OR
STH 35
DOUGLAS COUNTY

Bl DDER NO 2
UNI' T

AMOUNT  BID PRI CE AMOUNT
1355. 00 0. 000 0.00
6215. 00 0. 000 0.00
29729. 13 0. 000 0.00
100. 00 0. 000 0.00
69641. 50 0. 000 0.00
11730. 00 0. 000 0. 00
8963. 76 0. 000 0. 00
478192. 00 0. 000 0.00
186129. 84 0. 000 0.00
7920. 00 0. 000 0.00
1824. 00 0. 000 0.00
3537. 00 0. 000 0.00
28000. 00 0. 000 0.00
13400. 00 0. 000 0.00
330. 00 0. 000 0. 00
330. 00 0. 000 0. 00
3.00 0. 000 0. 00
3500. 00 0. 000 0. 00
3315. 00 0. 000 0. 00
21820. 50 0. 000 0. 00
432.00 0. 000 0. 00
27181. 44 0. 000 0.00
1600. 00 0. 000 0.00
1713. 60 0. 000 0.00
354. 00 0. 000 0.00
244.00 0. 000 0.00
1276. 00 0. 000 0.00
110. 00 0. 000 0.00
6713. 08 0. 000 0.00
23380. 20 0. 000 0.00

PAGE:
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LETTI NG DATE: 08/ 15/00

Bl DDER NO 3
UNI T
Bl D PRI CE

O0000000000000000000000000000O

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
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Dat e 08/15/00
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

PACE: 33

LETTI NG DATE: 08/ 15/00

TI TLE- CONTRACT AND ESTI MATE ENG NEER
PROPOSAL: 20000815010

| TEM
NUMBER | TEM DESCRI PTI ON UNI T
90035 M SC TON

90035B ASPHALTI C CONCRETE PAVE
TYPE SUPERPAVE
90329

90394 PROFI LOGRAPH LS

PROPCSAL TOTAL. . ... ..

GRADE, SHAPE & FI NI SH FOR BEAM EACH

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI T UNIT
QUANTITY BID PRI CE AMOUNT Bl D PRI CE
25140. 000 15. 360 386150. 40 0. 000
16. 000 650. 000 10400. 00 0. 000
1. 000 4000. 000 4000. 00 0. 000
1339590. 45

Bl DDER NO 3
UNI' T
Bl D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0.00



Dat e 08/15/00 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PACE: 34
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 08/ 15/00
PROPOSAL: 20000815011
STATE PRQJIECT(S): 1059-14-71 LOCATI ON 58/ SHAWANO COUNTY
SHI OCTON ST - EDGEWOOD LN, BONDUEL RD
STH 29

SHAWANO COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

Bl DDER NO 1: NORTHEAST ASPHALT, | NC.
Bl DDER NO 2: DEGROOT, | NC.
BI DDER NO 3: MCC, INC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI' T UNI' T UNI' T
NUMBER | TEM DESCRI PTI ON UNI' T QUANTI TY BID PRI CE AMOUNT Bl D PRI CE AMOUNT Bl D PRI CE AMOUNT
20401 REMOVI NG PAVEMENT S Y. 24193. 400 2.550 61693. 17 2.750 66531. 85 2. 850 68951. 19
20402 REMOVI NG ASPHALTI C SURFACE S.Y 1084. 000 1.700 1842. 80 1.780 1929. 52 2. 250 2439. 00
20406 REMOVI NG CONCRETE SI DEWALK S.Y 42.000 3. 000 126. 00 12. 120 509. 04 5. 000 210. 00
20409 REMOVI NG SURFACE DRAI NS EACH 1. 000 250. 000 250. 00 151. 500 151. 50 100. 000 100. 00
20411 REMOVI NG GUARDRAI L L.F 175. 000 2. 000 350. 00 3.180 556. 50 2. 000 350. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 225. 000 8. 500 1912. 50 12. 120 2727.00 10. 000 2250. 00
20422 REMOVI NG CONCRETE BASES EACH 5. 000 250. 000 1250. 00 101. 000 505. 00 75. 000 375. 00
20501 COMMON EXCAVATI ON CY. 91. 000 10. 000 910. 00 8. 080 735. 28 7. 250 659. 75
20801 BORROW EXCAVATI ON CY. 57. 000 12. 000 684. 00 12. 120 690. 84 8. 350 475. 95
21301 FI NI SH NG ROADVWAY LS 1. 000 1400. 000 1400. 00 2020. 000 2020. 00 5000. 000 5000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 8220. 000 7.590 62389. 80 6. 690 54991. 80 6. 900 56718. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 1331. 000 1. 000 1331. 00 1. 060 1410. 86 1. 000 1331. 00
40301 QWP, ASPHALTIC M XTURE TON 6647. 000 0. 350 2326. 45 0. 370 2459. 39 0. 430 2858. 21
40501 ASPHALTI C MATERI AL FOR PLANT M TON 398. 000 150. 550 59918. 90 159. 660 63544. 68 209. 000 83182. 00
40713 ASPHALTI C CONCRETE PAVEMENT, T TON 6647. 000 19. 900 132275. 30 20. 580 136795. 26 20. 950 139254. 65
41620 CONCRETE SURFACE DRAI NS CY. 1. 000 390. 000 390. 00 1565. 500 1565. 50 390. 000 390. 00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 24.000 26. 000 624. 00 64. 910 1557. 84 16. 800 403. 20
52149 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000 190. 000 380. 00 101. 000 202. 00 93. 000 186. 00
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 910. 000 15. 500 14105. 00 23. 070 20993. 70 15. 150 13786. 50
60205 CONCRETE SI DEWALK, 5-1 NCH S. F. 498. 000 2.790 1389. 42 4.190 2086. 62 2.790 1389. 42
61182 ADJUSTI NG MANHOLE COVERS EACH 32. 000 250. 000 8000. 00 176. 750 5656. 00 250. 000 8000. 00
61183 ADJUSTI NG | NLET COVERS EACH 6. 000 180. 000 1080. 00 151. 500 909. 00 180. 000 1080. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 75. 000 12. 000 900. 00 31. 510 2363. 25 12. 000 900. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4. 000 2200. 000 8800. 00 2080. 600 8322. 40 2200. 000 8800. 00
61910 MOBI LI ZATI ON LS 1. 000 7500. 000 7500. 00 10908. 000 10908. 00 14500. 000 14500. 00
62203 ASPHALTI C FLUMES S Y. 8. 000 44.700 357. 60 47. 410 379. 28 40. 000 320. 00
62401 WATER MGAL 79. 000 21. 000 1659. 00 15. 150 1196. 85 15. 000 1185. 00
62702 MJILCHI NG S Y. 275. 000 0. 400 110. 00 1. 060 291. 50 0. 400 110. 00
62815 SILT FENCE, DELI VERED L. F. 365. 000 1. 000 365. 00 2. 020 737. 30 1. 000 365. 00
62816 SILT FENCE, |NSTALLED L. F. 365. 000 1. 000 365. 00 1. 430 521. 95 1. 000 365. 00



Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL:

| TEM
NUMBER

ERCSI ON AT,

20000815011

I NSTALLED, CLASS

FERTI LI ZER, TYPE B
SEEDI NG, M XTURE NO. 40

SODDI NG

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,
TRAFFI C CONTROL,

DRUMS

BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT
SI GNS

DETOUR

DETOUR, SIGNS

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, CURB RAMP, E
CONSTRUCTI ON STAKI NG, CABC
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL,

24X36- 1 NCH

CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

PEDESTAL BASES

TRNSFRMR BASE STD, 11 1/2-IN B

TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO

TRAFF SI GNAL CABLE, 12 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 2

TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC

CONTRACT AND ESTI MATE ENG NEER

grrororrrr
gmmmmmmmmm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

365. 000 0. 250
40. 000 1. 000
40. 000 1. 000
0. 230 50. 000

5. 000 50. 000
58. 000 5. 000
1. 000 3500. 000

1. 000 1500. 000
838. 000 0. 750
2800. 000 0.700
1360. 000 0. 150
624. 000 0. 200
2730. 000 0. 600
1. 000 1200. 000
6360. 000 0. 300
9918. 000 0. 280
188. 000 5. 150
1394. 000 2. 480
110. 000 3. 210
52. 000 1.700
80. 000 5. 500
215. 000 6. 500
670. 000 4.000
80. 000 16. 000
2.000 420. 000
2.000 325. 000
2.000 450. 000
2.000 120. 000

3. 000 200. 000
270. 000 1. 000
1165. 000 1. 050
225. 000 1. 800
890. 000 0. 550
1180. 000 1. 000
1565. 000 0. 550
3. 000 925. 000
2.000 210. 000

3. 000 650. 000
4.000 320. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNI T

127

[EnY
(o2}

OrRrORRR

Bl D PRI CE

. 600
. 370
. 290
. 460
. 630
. 400
. 060
. 840
. 900
. 240
. 970
445,
344.
477.
127.
212.
. 060
. 110
. 910
. 590
. 060
. 590
. 960
222.
689.
339.

410
660
230
260
100

710
330
360

.60

.60
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Bl DDER NO 3
UNI T
Bl D PRI CE

SI LT FENCE MAI NTENANCE
EROCSI ON MAT, DELIVERED, CLASS

1200.

N
N =
So

325.
450.
. 000
. 000
. 000
. 050
. 800
. 550
. 000
. 550
925.
210.
650.
320.

N =
onN
o o
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LETTI NG DATE: 08/ 15/00



Dat e 08/15/00

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW BI DS RECEI VED

PROPOSAL: 20000815011

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNI T

Bl D PRI CE

PAGE:
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LETTI NG DATE: 08/ 15/00

90033

90329
90591
90712

Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI T QUANTITY BID PRI CE
TRAFFI C SI GNAL FACES, 3-12 | NC EACH 3. 000 320. 000
PEDESTRI AN SI GNAL FACES, 12-1N EACH 8. 000 300. 000
PEDESTRI AN PUSH BUTTONS EACH 4.000 60. 000
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 720. 000
CTH BE AND STH 117 | NTERSECTI O
SAW NG EXI STI NG PAVEVENT L. F. 443. 000 1. 350
SAW NG CONCRETE PAVEMENT, FULL L. F. 8527. 000 1. 350
M SC EACH 2.000 50. 000
90005A, REMOVI NG PULL BOXES
M SC S. Y. 319. 000 2.750
90033A, PULVERI ZED TOPSO L
GRADE, SHAPE & FI NIl SH FOR BEAM EACH 4.000 350. 000
TEMPORARY COVER PLATES EACH 12. 000 35. 000
TRAFFI C CONTROL, COVERI NG SI GN EACH 3. 000 100. 000

PROPCSAL TOTAL

877.
1400.
420.
300.

435122.

2020.
90.
53.

. 440

000
900
030

1416.
8080.
1090.

159.

478069.

36
00
80
09

79

Bl DDER NO 3
UNI' T

Bl D PRI CE AMOUNT
320. 000 960. 00
300. 000 2400. 00
60. 000 240. 00
720. 000 720. 00
1. 350 598. 05
1. 350 11511. 45
50. 000 100. 00
2. 000 638. 00
825. 000 3300. 00
125. 000 1500. 00
100. 000 300. 00
479615. 88



Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20000815012

STATE PROJECT(S): 3726-02- 70
3726- 03- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BI DDER NO 1: JAMES CAPE & SONS CO

Bl DDER NO 2:

| TEM
NUMBER

21303

30404
30420
40204
40301
40501
40713
41518
41665
52503
52505
52552
60123
60204
60206
60829
60833
60834
60870
60871
61110

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
GRUBBI NG STA.
ROADSI DE CLEARI NG STA.
REMOVI NG OLD CULVERTS EACH
REMOVI NG PAVEMENT S.Y
REMOVI NG | NLETS EACH
UNCLASSI FI ED EXCAVATI ON cCY
FI NI SHI NG ROADWAY, PROJECT LS
3726-02-70
FI NI SHI NG ROADWAY, PROJECT LS
3726-03-70
CRUSHED AGCREGATE BASE COURSE TON

CABC, OPEN GRADED, NUMBER 2 TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
H E. S. CONCRETE PAVEMENT, 8-IN S.Y.
CONCRETE PAVEMENT GAPS EACH
CORRUGATED ALUM NUM CLVRT PI PE L. F.
CORRUGATED ALUM NUM CLVRT PI PE L. F.
METAL ENDWALLS, ALUM CLVT PI PE EACH
CONCRETE CURB AND GUTTER, 30-1 L
CONCRETE SI DEWALK, 4-1 NCH S
CONCRETE SI DEWALK, 6-1 NCH S
REI NF CONC PIPE, CLASS II1, SS L
REI NF CONC PIPE, CLASS II1, SS L
REI NF CONC PIPE, CLASS II1, SS L
REI NF CONC PI PE, CLASS V, SS, L.
REI NF CONC PI PE, CLASS V, SS, L.
MANHOLES, TYPE 1 EA

mmmmm T

2

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
8. 000 250. 000
8. 000 250. 000
1. 000 1000. 000
1. 000 500. 000
140. 000 10. 000
2. 000 300. 000
16495. 000 6. 020
1. 000 1500. 000
1. 000 1500. 000
6510. 000 9. 860
800. 000 12. 520
283. 000 1. 250
3035. 000 0. 870
182. 000 202. 000
3035. 000 21. 660
5340. 000 24. 250
4. 000 1000. 000
37. 000 35. 000
81. 000 41. 000
2. 000 180. 000
2160. 000 11. 080
4945. 000 2.600
3677.000 2. 800
55. 000 60. 000
187. 000 170. 000
127. 000 196. 000
192. 000 45. 000
320. 000 48. 000
1. 000 1000. 000

M LWAUKEE GENERAL CONSTRUCTI ON COVPANY,

LOCATI ON 30/ KENOSHA
30TH AVE & 18TH ST | NTER

CTH G

KENOSHA COUNTY

COUNTY

Bl DDER NO 2
UNI' T

AMOUNT BI D PRI CE AMOUNT
2000. 00 375. 000 3000. 00
2000. 00 375. 000 3000. 00
1000. 00 200. 000 200. 00
500. 00 475. 000 475. 00
1400. 00 10. 000 1400. 00
600. 00 375. 000 750. 00
99299. 90 8. 250 136083. 75
1500. 00 2500. 000 2500. 00
1500. 00 2500. 000 2500. 00
64188. 60 9. 600 62496. 00
10016. 00 12. 500 10000. 00
353.75 1. 250 353.75
2640. 45 0. 870 2640. 45
36764. 00 202. 000 36764. 00
65738. 10 21. 660 65738. 10
129495. 00 36. 000 192240. 00
4000. 00 1750. 000 7000. 00
1295. 00 42.000 1554. 00
3321. 00 48. 000 3888. 00
360. 00 175. 000 350. 00
23932. 80 16. 500 35640. 00
12857. 00 3. 000 14835. 00
10295. 60 3. 500 12869. 50
3300. 00 54. 000 2970. 00
31790. 00 189. 000 35343. 00
24892. 00 198. 000 25146. 00
8640. 00 45. 000 8640. 00
15360. 00 47.000 15040. 00
1000. 00 1100. 000 1100. 00
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LETTI NG DATE: 08/ 15/00

Bl DDER NO 3
UNI T
Bl D PRI CE
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Dat e 08/15/00
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NE

PROPOSAL: 20000815012

| TEM
NUMBER

| TEM DESCRI PTI ON

MANHOLES, TYPE 3

MANHOLES, TYPE 5

I NLETS, TYPE 3

I NLETS, TYPE 9

RECONSTRUCTI NG MANHOLES

I NLET COVERS, TYPE C

I NLET COVERS, TYPE H

I NLET COVERS, TYPE M5
ADJUSTI NG MANHOLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED
MOBI LI ZATI ON

LANDMARK REFERENCE MONUMENTS
LANDVARK REF MONUMENTS & CAST
| RON COVERS

WATER

TOPSO L

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SILT FENCE, DELI VERED

SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROSI
EROCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SODDI NG

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
PVMI MRKNG, 4-1N, EPOXY, DBLE
PVMI' MRKNG, CHAN., 8-1NCH, DBL

ER

UNI T

EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH
S. Y.
S. Y.
CWI.
S. Y.
LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. Y.
L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T

QUANTI TY BID PRI CE
2. 000 3979. 000
3. 000 3160. 000
18. 000 800. 000
2. 000 2690. 000
1. 000 1500. 000
14. 000 240. 000
20. 000 240. 000
4. 000 244.000
18. 000 300. 000
1671. 000 10. 000
40. 000 15. 000
1. 000 72000. 000
8. 000 125. 000
2. 000 450. 000
100. 000 30. 000
13000. 000 2.750
50. 000 8. 000
50. 000 8. 000
1000. 000 0. 800
1000. 000 0. 900
1000. 000 0. 090
2.000 50. 000
2.000 100. 000
300. 000 1. 250
300. 000 1. 250
9. 000 30. 000
13000. 000 2.490
1. 000 6000. 000
1. 000 1500. 000
5800. 000 0. 250
6400. 000 0. 600
21000. 000 0. 100
4000. 000 0. 200
2800. 000 0. 600
1600. 000 0. 400
1141. 000 1.890
7895. 000 1.930
965. 000 1.370

DI VI SI ON OF HI GHWAYS

.00
.00
100
100
.00
100
100
100
.00
100
.00
100
.00
100
.00
100
49

.35
.05

Bl DDER NO 2

UNI T
Bl D PRI CE

'_\
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o
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000

. 000
. 000
. 000
. 000
. 800
. 900
. 090
. 000
. 000
. 250
. 250
. 000
. 490
. 000
14600.
. 200
. 300
. 100
. 200
. 250
. 300
. 200
. 930
. 370

000
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Bl DDER NO 3
UNI T
Bl D PRI CE
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Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815012

| TEM
NUMBER

65085

65216
65219
65221
65235
65250
65255
65301
65303
65306
65401
65402
65419
65425
65430
65530
65545
65557

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

PVMI' MRKNG, STOP LI NE, 24-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
, " ONLY

PVMI' MRKNG, DI AGONAL, 12-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NOSE
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, GU
CONSTRUCTI ON STAKI NG, STRUCT L
R- 30- 6

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRIC
PRQIECT 3726-02-70
CONSTRUCTI ON STAKI NG, ELECTRIC
PRQIECT 3726-03-70

NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, 18X24-1NCH
PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

CONC CNTRL CABI NET BASES, TYPE
PEDESTAL BASES

TRNSFRMR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA

oorrr
mmmQOammm

rrrrrr

grooreor
gmmmmmm

EACH
EACH
EACH
EACH
EACH
EACH
EACH
L. F.
L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE

279. 000 10. 000
1248. 000 4. 650
6. 000 169. 000
10. 000 172. 000
4. 000 235. 000

9. 000 177.000
860. 000 5. 000
190. 000 5. 000
300. 000 4.500
8. 000 115. 000
39. 000 200. 000
2730. 000 3. 000
2730. 000 3. 000
2160. 000 3. 000
1. 000 2000. 000
790. 000 3. 000
1. 000 2000. 000

1. 000 2000. 000
1910. 000 3. 500
955. 000 4.000
790. 000 4.500
40. 000 25. 000
1615. 000 3. 200
375. 000 12. 000
18. 000 300. 000
13. 000 350. 000
13. 000 400. 000
8. 000 300. 000
12. 000 450. 000
2.000 850. 000

8. 000 120. 000
12. 000 265. 000
2540. 000 1. 200
1560. 000 0. 600
5275. 000 0. 600

DI VI SI ON OF HI GHWAYS

2000.

6685.
3820.
3555.
1000.
5168.
4500.
5400.
4550.
5200.
2400.
5400.
1700.

960.
3180.
3048.

936.
3165.

00

00
00

00
00

00
00

00
00

00
00

00
00

Bl DDER NO 2

UNI T

115.
225.
. 000
. 000
. 000
2000.

1900.

wWwobhbhw

oo

Bl D PRI CE

. 000

000
000

000

. 750
1900.

000

000

. 500
. 000
. 500
. 000
. 200

12.
300.
350.
400.
300.
450.
850.
120.
265.
. 200
. 600
. 600

000
000
000
000
000
000
000
000
000

1900.

6685.
3820.
3555.
1000.
5168.
4500.
5400.
4550.
5200.
2400.
5400.
1700.

960.
3180.
3048.

936.
3165.

00

00
00

00
00

00
00

00
00

00
00

00
00
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Bl DDER NO 3
UNI T
Bl D PRI CE
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LETTI NG DATE: 08/ 15/00
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Dat e 08/15/00
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20000815012

| TEM
NUMBER

65616

65702
65703
65704
65732
65803
65826
65829
65846
65849
65850

65851
65905
65929
66501
90005
90005
90005
90030
90031

90480
90859

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI T

LOOP DETECTOR LEAD | N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
(30TH AVE & 18TH ST)

ELEC SERVI CE, METER BREAKER PE
(30TH AVE & 15TH)

POLES, TYPE 2

POLES, TYPE 3

POLES, TYPE 4

TRAFF S| GNAL STANDARDS, ALUM N
TROVBONE ARMS, 20- FOOT

TRAFFI C SI GNAL FACES, 3-12 INC
TRAFFI C SI GNAL FACES, 3-12 INC
PEDESTRI AN S| GNAL FACES, 12-1N
PEDESTRI AN PUSH BUTTONS

TRAFFI C SI GNAL MOUNTI NG HARDWA
(30TH AVE. & 18TH ST.)

TRAFFI C SI GNAL MOUNTI NG HARDWA
(30TH AVE. & 15TH ST.)

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMVS, SI NGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

M SC

90005A | NLET PROTECTI ON, TYPE
M SC

90005B | NLET PROTECTI ON, TYPE
M SC

90005C | NLET PROTECTI ON, TYPE
M SC

90030A REMOVI NG STORM SEVER, 1
M SC

90031A MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, STRUCTURE
Pl PE RAI LI NG

TRAFF SGNL CNTRLLER, FULLY ACT

EACH

EACH
EACH
EACH
EACH
EACH
EACH
EACH
LS

LS

EACH
EACH
L. F.
EACH
EACH
EACH
L. F.
S. F.

L. F.
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW BI DS RECEI VED

Bl DDER NO 1
ESTI MATED UNI' T
QUANTI TY BID PRI CE AMOUNT
4380. 000 0. 800 3504. 00
4450. 000 0. 600 2670. 00
1. 000 800. 000 800. 00
1. 000 800. 000 800. 00
4. 000 830. 000 3320. 00
3. 000 1200. 000 3600. 00
5. 000 650. 000 3250. 00
8. 000 230. 000 1840. 00
7.000 790. 000 5530. 00
17. 000 260. 000 4420. 00
7.000 260. 000 1820. 00
16. 000 200. 000 3200. 00
12. 000 105. 000 1260. 00
1. 000 825. 000 825. 00
1. 000 785. 000 785. 00
12. 000 240. 000 2880. 00
12. 000 120. 000 1440. 00
421. 000 1. 000 421. 00
36. 000 50. 000 1800. 00
12. 000 30. 000 360. 00
19. 000 40. 000 760. 00
75. 000 15. 000 1125. 00
3310. 000 18. 980 62823. 80
240. 000 119. 000 28560. 00
2.000 8770. 000 17540. 00
....... 1092670. 09

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNI' T

Bl D PRI CE AMOUNT
0. 800 3504. 00
0. 600 2670. 00
800. 000 800. 00
800. 000 800. 00
830. 000 3320. 00
1200. 000 3600. 00
650. 000 3250. 00
230. 000 1840. 00
790. 000 5530. 00
260. 000 4420. 00
260. 000 1820. 00
200. 000 3200. 00
105. 000 1260. 00
825. 000 825. 00
800. 000 800. 00
240. 000 2880. 00
120. 000 1440. 00
1.500 631. 50
50. 000 1800. 00
30. 000 360. 00
40. 000 760. 00
15. 000 1125. 00
18. 980 62823. 80
119. 000 28560. 00
8770. 000 17540. 00
1216405. 45
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Bl DDER NO 3
UNI T
Bl D PRI CE

o [eNeololooNoNeoNoNeNe) o

[eNeoNoNe)

o

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

LETTI NG DATE: 08/ 15/00

©

©

©

COOLLLLLO0O

oo

00
00
00

00
00

00
00
00
00

00
00

00

00

.00

.00

.00

.00

.00

.00



